

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

PRIME CONTRACTORS SHALL NOTIFY KDOT OF THEIR
INTENT TO BID BY IDENTIFYING THEMSELVES AS A BID HOLDER

522062101 STATE PROJECT NO: 023 TE 0497-01 DBE GOAL: 12.0%
WORKING DAYS: 80 COMPLETION DATE:
COUNTY: DOUGLAS
PEDESTRIAN AND BICYCLE PATHS. 10TH ST FR CHURCH ST TO PEACH ST IN THE
CITY OF EUDORA IN DG CO. LGTH IS 0.63 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
1,701.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
452.00	SQYD	SIDEWALK CONSTRUCTION (6") (AE)
2.00	CUYD	CONCRETE (GRADE 3.0) (AE)
18.00	CUYD	CONCRETE (GRADE 4.0) (AE)
7,450.00	LBS.	REINFORCING STEEL (GRADE 60)
862.00	CUYD	COMMON EXCAVATION (URB)
6,076.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-3-3)
132.00	SQYD	SIDEWALK RAMP
141.00	LNFT	STORM SEWER (18") (RCP)
172.00	LNFT	STORM SEWER (24") (RCP)
7.00	LNFT	STORM SEWER (1.5 SQ.FT.) (CSMAC)
3.00	EACH	END SECTION (24") (RC)
173.00	LNFT	REINFORCED CONCRETE BOX (12' X 12') (PRECAST)
65.00	SQYD	RIPRAP (LIGHT STONE) (100 LB)
408.00	SQYD	RIPRAP (HEAVY STONE) (1/4 TON)
2.00	EACH	JUNCTION BOX
1.00	EACH	INLET (AREA)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
1,171.00	SQYD	AGGREGATE BASE (AB-3) (4")
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
3.00	EACH	ADJUSTMENT OF MANHOLES
173.00	LNFT	REINFORCED CONCRETE BOX (12' X 12') (PRECAST)
243.00	CUYD	ROCK EXCAVATION
432.00	CUYD	FLOWABLE FILL (LOW STRENGTH)
1.00	LS	WATER SYSTEM
271.50	CUYD	CONCRETE (GRADE 4.0) (RCB)
83.00	CUYD	CONCRETE (GRADE 4.0) (AE) (RCB)
295.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
9,850.00	LBS.	REINFORCING STEEL (GRADE 60)
43,730.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
88.00	CUYD	FOUNDATION STABILIZATION

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062101 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
264.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
17.55	CUYD	CONCRETE (GRADE 4.0) (AE)
7,294.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1,012.50	LBS.	TEMPORARY FERTILIZER (15-30-15)
135.00	LBS.	TEMPORARY SEED (CANADA WILD RYE)
303.75	LBS.	TEMPORARY SEED (GRAIN OATS)
303.75	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
741.84	LBS.	SOIL EROSION MIX
4,185.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE G)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
750.00	LNFT	BIODEGRADABLE LOG (20")
2,250.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
20.00	EACH	SWPPP INSPECTION
30.00	EACH	WATER POLLUTION CONTROL MANAGER
20.25	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
569.00	LNFT	CURB AND GUTTER, COMBINED (AE)
657.00	SQYD	CONCRETE PAVEMENT (6" UNIFORM) (AE)
298.00	SQYD	CONCRETE PAVEMENT (7" UNIFORM) (AE)
162.00	SQYD	CONCRETE PAVEMENT (8" UNIFORM) (AE)
82.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
237.00	LNFT	FENCE (CHAIN LINK) (6'-0")
52.50	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
66.00	LNFT	SIGN POST (2-1/4" PERFORATED SQUARE STEEL TUBE)
6.00	EACH	SIGN POST FOOTING (2-1/4" PERFORATED SQUARE STEEL TUBE)
386.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
1.00	LS	FLASHING BEACON SYSTEM
75.00	LBS.	FERTILIZER (16-20- 0)
2.00	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
30.00	LBS.	SEED (BUFFALO GRASS) (TREATED)
316.00	SQYD	SOD (BUFFALO GRASS) (STRIPS)
1.00	LS	FURNISHING AND PLANTING PLANT MATERIALS

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062121 STATE PROJECT NO: K092-044 KA 5413-01 DBE GOAL: 4.5%
 WORKING DAYS: 55 COMPLETION DATE:
 COUNTY: JEFFERSON
 GRADING AND SURFACING. UNION ST (K-92) FR LAKE ST (K-16) TO MEREDITH LN IN
 THE CITY OF MCLOUTH IN JF CO. LGTH IS 0.29 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	HOUR	FLAGGER (SET PRICE)
57.00	CUYD	COMMON EXCAVATION (URB)
130.00	CUYD	ROCK EXCAVATION
86.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
16.00	CUYD	FLOWABLE FILL (HIGH STRENGTH)
6.00	LNFT	STORM SEWER (36") (RCP)
79.00	LNFT	STORM SEWER (42") (RCP)
2.00	EACH	INLET (TYPE 22 CURB)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1.90	CUYD	CONCRETE (GRADE 3.0) (AE)
168.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
77.00	SQYD	SIDEWALK RAMP
1.00	LS	CLEANING EXISTING STRUCTURE
7.00	EACH	ADJUSTMENT OF VALVE BOX (WATER)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
450.00	LNFT	BIODEGRADABLE LOG (9")
0.10	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
570.00	LNFT	CURB AND GUTTER, COMBINED (AE)
90.00	SQYD	CONCRETE PAVEMENT (6" UNIFORM) (AE)
7,220.00	SQYD	MILLING
1,044.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
514.00	SQYD	AGGREGATE BASE (AB-3) (4")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LNFT	EXTRA WORK SAW CUTS (SET PRICE)
656.00	SQYD	PCCP PATCHING (FULL DEPTH) (8") (SOUND)
1.00	LS	SIGN (REMOVE AND RESET)
2,832.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
403.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (12")
1.00	LS	SEEDING
2,890.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
660.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
2,730.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
660.00	EADA	WORK ZONE BARRICADES (PEDESTRIAN)
6,270.00	EADA	CHANNELIZER (PORTABLE)
1,490.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
32.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

*** END OF CONTRACT ***

SUMMARY OF QUANTITIES

DATE: 05/23/2022
TIME: 07:33am

LETTING DATE: June 15, 2022

522062131 STATE PROJECT NO: U024-075 KA 6202-01 DBE GOAL: 4.5%
 WORKING DAYS: 30 COMPLETION DATE:
 COUNTY: POTTAWATOMIE
 MILLING AND HMA OVERLAY. US-24; WCL TO CONC PVMT CHG IN PT CO. LGTH
 3.889 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
11,930.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-22)
11,930.00	TON	QUALITY CONTROL TESTING (HMA)
31.00	TON	EMULSIFIED ASPHALT (SS-1HP)
146,204.00	SQYD	MILLING
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
79.30	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
337.40	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
84.00	EACH	PAVEMENT MARKING (TEMP) (SYMBOL) (TYPE I)
51,041.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
2.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (ONLY)
1.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) THRU-LT ARROW
327.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8")
70.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
34,226.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
132.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (12")
411.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
2.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE)(WHITE)MERGE LEFT ARROW
58.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
21.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
11,210.00	LNFT	PAVEMENT MARKING REMOVAL

*** END OF CONTRACT ***

SUMMARY OF QUANTITIES

DATE: 05/23/2022

LETTING DATE: June 15, 2022

TIME: 07:33am

522062141 STATE PROJECT NO: I070-081 KA 6403-01 DBE GOAL: 0.0%
 WORKING DAYS: 55 COMPLETION DATE:
 COUNTY: RILEY
 PAVEMENT PATCHING. EB AND WB I-70; GE/RL CO LI E TO RL/WB CO LI IN RL CO.
 LGTH 5.970 MI. TIED TO KA 6405-01

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
2,263.00	SQYD	PCCP PATCHING (FULL DEPTH) (12") (SOUND)
14.00	SQYD	PCCP JOINT AND CRACK PATCHING (FULL DEPTH)
263.00	SQYD	PCCP JOINT AND CRACK PATCHING (PARTIAL DEPTH)
1.00	LNFT	EXTRA WORK SAW CUTS (SET PRICE)
*** END OF CONTRACT ***		

SUMMARY OF QUANTITIES

DATE: 05/23/2022

LETTING DATE: June 15, 2022

TIME: 07:33am

522062151 STATE PROJECT NO: I070-99 KA 6405-01 DBE GOAL: 0.0%
 WORKING DAYS: 55 COMPLETION DATE:
 COUNTY: WABAUNSEE
 PAVEMENT PATCHING. EB AND WB I-70; RL/WB CO LI E TO 2,000' E OF K-30 IN WB
 CO. LGTH 19.40 MI. TIED TO KA 6403-01

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
2,602.00	SQYD	PCCP PATCHING (FULL DEPTH) (13") (SOUND)
50.00	SQYD	PCCP JOINT AND CRACK PATCHING (FULL DEPTH)
947.00	SQYD	PCCP JOINT AND CRACK PATCHING (PARTIAL DEPTH)
1.00	LNFT	EXTRA WORK SAW CUTS (SET PRICE)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062161 STATE PROJECT NO: K032-105 KA 3079-01 DBE GOAL: 10.0%
 WORKING DAYS: CCD COMPLETION DATE: 12/20/24
 COUNTY: WYANDOTTE
 GRADING, BRIDGE AND SURFACING. K-32/TURNER DIAGONAL/KAW DR INTERS: BR
 #104 & #105 IN WY CO. LGTH IS 0.254 MI. STATE TIED TO K032-105 KA 6533-01.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
4,500.00	HOUR	TRAINEES HIGHWAY CONSTRUCTION (SET PRICE)
1.00	LS	CURING ENVIRONMENT
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEANING EXISTING STRUCTURE
1.00	LS	CLEARING AND GRUBBING
43,213.00	SQYD	SALVAGED TOPSOIL
25,497.00	CUYD	COMMON EXCAVATION (URB)
25,915.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
5,523.00	CUYD	ROCK EXCAVATION
3,897.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-0-5)
34,923.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
10,603.00	SQYD	GEOSYNTHETIC EMBANKMENT REINFORCEMENT
7,295.00	CUYD	SPECIAL FILL (REINFORCED SOIL)
244.00	LNFT	CROSS ROAD PIPE (18")
410.00	LNFT	CROSS ROAD PIPE (24") (RCP)
4.00	EACH	END SECTION (24") (RC)
25.00	LNFT	GUARDRAIL, STEEL PLATE
1,506.50	LNFT	GUARDRAIL, STEEL PLATE (MGS)
3.00	EACH	INLET (MANHOLE) (SPECIAL)
3.00	EACH	INLET (AREA)
2.00	EACH	PREFABRICATED INTERCEPTION DEVICE (18")
131.00	SQYD	CONCRETE DITCH LINING
71.00	TON	AGGREGATE DITCH LINING (6")
6.00	LNFT	STORM SEWER (12")
6.00	LNFT	STORM SEWER (12") (RCP)
242.00	LNFT	STORM SEWER (15") (RCP)
6.00	LNFT	STORM SEWER (18") (RCP)
156.00	LNFT	STORM SEWER (24") (RCP)
3.00	EACH	END SECTION (15") (RC)
0.50	PMP	MOWING
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
1.00	EACH	IMPACT ATTENUATOR (TL-2)
1.00	EACH	IMPACT ATTENUATOR (TL-3)
1.00	EACH	GUARDRAIL END TERMINAL (FLEAT)
1.00	EACH	GUARDRAIL END TERMINAL (SRT)
8.00	EACH	GUARDRAIL END TERMINAL (MGS-MSKT)
8.00	EACH	GUARDRAIL END TERMINAL (MGS-SOFTSTOP)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062161 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
805.00	CUYD	CLASS III EXCAVATION
207.50	CUYD	CONCRETE (GRADE 4.0) (AE)
27,520.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1,545.00	LBS.	TEMPORARY FERTILIZER (15-30-15)
206.00	LBS.	TEMPORARY SEED (CANADA WILD RYE)
463.50	LBS.	TEMPORARY SEED (GRAIN OATS)
463.50	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
252.80	LBS.	SOIL EROSION MIX
10,807.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE D)
302.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
33.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE F)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
384.00	CUYD	TEMPORARY DITCH CHECK (ROCK)
8.00	EACH	TEMPORARY INLET SEDIMENT BARRIER
433.00	LNFT	BIODEGRADABLE LOG (9")
577.00	LNFT	BIODEGRADABLE LOG (12")
2,363.00	LNFT	BIODEGRADABLE LOG (20")
10.00	LNFT	FILTER SOCK (8")
433.00	LNFT	FILTER SOCK (12")
1,802.00	LNFT	FILTER SOCK (18")
1,682.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
65.00	EACH	SWPPP INSPECTION
108.00	EACH	WATER POLLUTION CONTROL MANAGER
7,200.00	LBS.	MULCHING TACKING SLURRY
24.00	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
1,520.00	CUYD	CLASS III EXCAVATION
1,154.60	CUYD	CONCRETE (GRADE 4.0) (AE)
935.90	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
281,810.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
139,750.00	LBS.	REINFORCING STEEL (GRADE 60)
85,364.00	LBS.	STRUCTURAL STEEL (A709) (GR 50W)
1,208,025.00	LBS.	STRUCTURAL STEEL (M270) (GR 50WT3)
19,068.00	EACH	WELDED STUD SHEAR CONNECTORS
148.00	LNFT	EXPANSION DEVICE (SLIDING PLATE)
22.00	EACH	BEARING (STEEL REINFORCED ELASTOMERIC)
15.00	EACH	BEARING (TFE/ELASTOMERIC)
6,942.00	LNFT	PILES (STEEL) (HP12X74)
140.00	LNFT	TEST PILES (SPECIAL) (HP12X74)
963.00	LNFT	PRE-DRILLED PILE HOLES
104.00	EACH	CAST STEEL PILE POINTS
220.00	SQYD	SUBSTRUCTURE WATERPROOFING MEMBRANE
2,974.00	SQYD	BRIDGE DECK GROOVING
1.00	LS	VIBRATION MONITORING
247.00	CUYD	ABUTMENT AGGREGATE DRAIN
249.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
763.00	CUYD	SLOPE PROTECTION (AGGREGATE)
1.00	LS	FALSEWORK INSPECTION

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062161 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
306.00	LNFT	FENCE (CHAIN LINK) (8'-0") (SPECIAL)
1,279.00	CUYD	CLASS III EXCAVATION
862.00	CUYD	CONCRETE (GRADE 4.0) (AE)
822.00	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
246,260.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
110,890.00	LBS.	REINFORCING STEEL (GRADE 60)
66,857.00	LBS.	STRUCTURAL STEEL (A709) (GR 50W)
1,004,561.00	LBS.	STRUCTURAL STEEL (M270) (GR 50WT3)
14,688.00	EACH	WELDED STUD SHEAR CONNECTORS
121.00	LNFT	EXPANSION DEVICE (SLIDING PLATE)
22.00	EACH	BEARING (STEEL REINFORCED ELASTOMERIC)
15.00	EACH	BEARING (TFE/ELASTOMERIC)
6,520.00	LNFT	PILES (STEEL) (HP12X74)
140.00	LNFT	TEST PILES (SPECIAL) (HP12X74)
922.00	LNFT	PRE-DRILLED PILE HOLES
100.00	EACH	CAST STEEL PILE POINTS
163.00	SQYD	SUBSTRUCTURE WATERPROOFING MEMBRANE
2,597.00	SQYD	BRIDGE DECK GROOVING
1.00	LS	VIBRATION MONITORING
171.00	CUYD	ABUTMENT AGGREGATE DRAIN
165.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
575.00	CUYD	SLOPE PROTECTION (AGGREGATE)
1.00	LS	FALSEWORK INSPECTION
256.00	LNFT	FENCE (CHAIN LINK) (8'-0") (SPECIAL)
13,913.00	SQYD	CEMENT TREATED BASE
13,913.00	SQYD	QUALITY CONTROL TESTING (CTB)
13,913.00	SQYD	ASPHALT TREATED BASE
3,026.00	TON	QUALITY CONTROL TESTING (HMA)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1,156.00	LNFT	CONCRETE SAFETY BARRIER (TYPE II)
404.00	LNFT	CURB AND GUTTER, COMBINED (AE)
4,528.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (NRDJ)
2,312.00	SQYD	CONCRETE PAVEMENT (10" VARIABLE) (AE) (PLAIN)
3,117.00	SQYD	CONCRETE PAVEMENT (8" UNIFORM) (AE) (NRDJ)
2,036.00	SQYD	CONCRETE PAVEMENT (8" VARIABLE) (AE) (PLAIN)
416.00	SQYD	CONCRETE PAVEMENT (4" UNIFORM) (AE) (PLAIN)
1,678.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)
158.00	CUYD	BRIDGE APPROACH SLAB FOOTING
12,409.00	SQYD	QUALITY CONTROL TESTING (PCCP)
1.00	EACH	CONCRETE CORE (SET PRICE)
1.00	LS	CONCRETE PAVEMENT COMPOSITE PAY ADJUSTMENT
1.00	LS	CONCRETE PAVEMENT SMOOTHNESS
13,913.00	SQYD	AGGREGATE BASE (AB-3) (6")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
416.00	SQYD	PAVING BRICK
956.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062161 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1,560.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
3,611.00	SQYD	AGGREGATE BASE (AB-3) (6")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
462.25	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
1,242.75	SQFT	SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)
900.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
197.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)
30.00	LNFT	SIGN POST (W 6 X 9 STEEL BEAM)
115.00	LNFT	SIGN POST (W10X12 STEEL BEAM)
2.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)
6.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X12)
2.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)
6.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X12)
60.00	LNFT	SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)
63.00	LNFT	SIGN POST FOOTING (18" WOOD POST CONCRETE)
4.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
12.00	EACH	SIGNING OBJECT MARKER (TYPE 3)
8.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE RIGID "U" POST)
3.00	EACH	SIGNING DELINEATOR (TYPE A) (YELLOW RIGID "U" POST)
1.00	EACH	SIGNING DELINEATOR (TYPE B) (WHITE RIGID "U" POST)
2.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE FLEXIBLE) (TYPE 1 ANCHOR)
1.00	EACH	SIGNING DELINEATOR (TYPE A) (YELLOW FLEX) (TY 1 ANCHOR)
1.00	EACH	SIGNING DELINEATOR (TYPE B) (WHITE FLEXIBLE) (TYPE 1 ANCHOR)
1.00	LS	SIGN (REMOVE AND RESET)
1.00	EACH	OVHD SN STR (MAST ARM TYPE) (30.1'-35.0') (STEEL)
1.00	EACH	OVERHEAD SIGN STRUCTURE (40.1'- 50.0') (ALUMINUM)
1.00	EACH	OVERHEAD SIGN STRUCTURE (60.1'- 70.0') (ALUMINUM)
1.00	EACH	CANTILEVER SIGN STRUCTURE (20.1'-25.0') (STEEL)
14,978.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
1,777.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8")
336.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
10,901.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
495.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (BLACK) (6")
28,040.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	ELECTRIC LIGHTING SYSTEM
1,600.00	LBS.	FERTILIZER (13-13-13)
4.00	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
36.00	LBS.	SEED (BUFFALO GRASS) (TREATED)
360.00	LBS.	SEED (RYEGRASS) (PERENNIAL)
20.80	LBS.	SEED (JUNE GRASS)
50.40	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
360.00	LBS.	SEED (FESCUE) (TALL) (ENDOPHYTE-FREE)
48.00	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
106,580.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
42,050.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
10,080.00	EADA	WORK ZONE SIGNS (16.26 SQ.FT. & OVER)
24,650.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
22,480.00	EADA	CHANNELIZER (FIXED)
184,880.00	EADA	CHANNELIZER (PORTABLE)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062161 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
12,330.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
1,450.00	EADA	ARROW DISPLAY
2,900.00	EADA	PORTABLE CHANGEABLE MESSAGE SIGN
323.60	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
26.90	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)
26.40	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
10.00	STAL	PAVEMENT MARKING (TEMP) 4" DOTTED EXTENSION (TYPE I)
18,648.00	LNFT	PAVEMENT MARKING REMOVAL
17.00	EACH	WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)
5.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
92.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE II)
4.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
15.00	EACH	REPLACEMENT MODULES (IBS)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062171 STATE PROJECT NO: U073-105 KA 5241-01 DBE GOAL: 7.0%
 WORKING DAYS: CCD COMPLETION DATE: 1/26/24
 COUNTY: WYANDOTTE
 GRADING AND SURFACING. US-73/K-7 & PARALLEL PKWY IN WY CO. LGTH IS 0.833.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
2,900.00	HOUR	TRAINEES HIGHWAY CONSTRUCTION (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
37,347.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
18,454.00	CUYD	ROCK EXCAVATION
61,219.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-0-5)
37,310.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
72,375.00	SQYD	SALVAGED TOPSOIL
1.00	MGAL	WATER (GRADING) (SET PRICE)
187.00	CUYD	FLOWABLE FILL (LOW STRENGTH)
5.00	LNFT	SLOPE DRAIN (STONE)
1.00	EACH	FLUME INLET (CONCRETE)
1,207.00	SQYD	CONCRETE DITCH LINING
34.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
189.00	SQYD	RIPRAP (LIGHT STONE) (100 LB)
2,292.00	TON	AGGREGATE DITCH LINING (6")
5.00	EACH	ADJUSTMENT OF MANHOLES
2,343.75	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
1.00	LS	TRANSPORTING SALVAGEABLE MATERIAL
2.00	EACH	MONUMENT BOX
4.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
43.10	CUYD	CONCRETE (GRADE 4.0) (RCB)
11.10	CUYD	CONCRETE (GRADE 4.0) (AE) (RCB)
57.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
1,860.00	LBS.	REINFORCING STEEL (GRADE 60)
4,900.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
20.00	CUYD	FOUNDATION STABILIZATION
36.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
441.00	LNFT	SLOTTED DRAIN (15")
454.00	LNFT	CROSS ROAD PIPE (15") (CSP)
47.00	LNFT	ENTRANCE PIPE (18") (RCP)
10.00	EACH	INLET (TYPE 22 CURB)
1.00	EACH	INLET (GUTTER)
14.00	EACH	INLET (MANHOLE) (SPECIAL)
1,906.00	LNFT	STORM SEWER (18") (RCP)
926.00	LNFT	STORM SEWER (24") (RCP)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062171 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
69.00	LNFT	STORM SEWER (36") (RCP)
4.00	EACH	END SECTION (15") (CS)
3.00	EACH	END SECTION (18") (RC)
10.00	EACH	END SECTION (24") (RC)
1.00	EACH	END SECTION (36") (RC)
2,040.00	LBS.	TEMPORARY FERTILIZER (15-30-15)
272.00	LBS.	TEMPORARY SEED (CANADA WILD RYE)
612.00	LBS.	TEMPORARY SEED (GRAIN OATS)
612.00	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
4,831.20	SQYD	EROSION CONTROL (CLASS 2) (TYPE F)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
13.00	EACH	TEMPORARY INLET SEDIMENT BARRIER
744.00	LNFT	BIODEGRADABLE LOG (20")
140.00	LNFT	FILTER SOCK (8")
3,330.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
50.00	EACH	SWPPP INSPECTION
81.00	EACH	WATER POLLUTION CONTROL MANAGER
18,360.00	LBS.	MULCHING TACKING SLURRY
40.80	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
32,630.00	SQYD	CEMENT TREATED BASE
32,360.00	SQYD	QUALITY CONTROL TESTING (CTB)
32,360.00	SQYD	ASPHALT TREATED BASE
8,009.00	TON	QUALITY CONTROL TESTING (HMA)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
491.00	TON	LIME
40,751.00	SQYD	MANIPULATION (LIME TREATED SUBGRADE)
1.00	MGAL	WATER (LIME TREATED SUBGRADE) (SET PRICE)
2,549.00	LNFT	CURB AND GUTTER, COMBINED (AE)
32,082.00	SQYD	CONCRETE PAVEMENT (9" UNIFORM) (AE) (NRDJ)
7,321.00	SQYD	CONCRETE PAVEMENT (8" UNIFORM) (AE) (NRDJ)
171.00	SQYD	CONCRETE PAVEMENT (8" UNIFORM) (AE)
16,045.00	SQYD	CONCRETE PAVEMENT (6" UNIFORM) (AE) (PLAIN)
814.00	SQYD	CONCRETE PAVEMENT (6" UNIFORM) (AE)
562.00	SQYD	CONCRETE PAVEMENT (4" UNIFORM) (AE) (PLAIN)
1.00	LS	CONCRETE PAVEMENT SMOOTHNESS
1.00	EACH	CONCRETE CORE (SET PRICE)
55,452.00	SQYD	QUALITY CONTROL TESTING (PCCP)
17,389.00	SQYD	GRANULAR BASE (7.5")
848.00	SQYD	GRANULAR BASE (6")
8,414.00	SQYD	GRANULAR BASE (4")
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	MGAL	WATER (GRANULAR BASE) (SET PRICE)
1,111.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062171 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
2,870.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
5,021.00	SQYD	AGGREGATE BASE (AB-3) (6")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
1,302.00	LNFT	FENCE (REMOVAL OF EXISTING)
981.00	LNFT	FENCE (WOVEN WIRE) (TYPE B)
10.00	EACH	POSTS (CORNER) (WOVEN WIRE TYPE B)
8.00	EACH	POSTS (END) (WOVEN WIRE TYPE B)
510.50	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
216.00	SQFT	SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)
867.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
371.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)
24.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
114.00	LNFT	SIGN POST (2-1/4" PERFORATED SQUARE STEEL TUBE)
146.00	LNFT	SIGN POST (W 6 X 9 STEEL BEAM)
99.00	LNFT	SIGN POST (W10X12 STEEL BEAM)
8.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)
4.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X12)
8.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)
4.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X12)
88.00	LNFT	SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)
51.00	LNFT	SIGN POST FOOTING (18" WOOD POST CONCRETE)
11.00	EACH	SIGN POST FOOTING (2-1/4" PERFORATED SQUARE STEEL TUBE)
25.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE RIGID "U" POST)
10.00	EACH	SIGNING DELINEATOR (TYPE B) (WHITE RIGID "U" POST)
32.00	EACH	SIGNING DELINEATOR (TYPE B) (YELLOW RIGID "U" POST)
1.00	LS	SIGN (REMOVE AND RESET)
17,289.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
226.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
5,106.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
8,188.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
572.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
323.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
24.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
20.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
16.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (U-TURN)
8.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (ONLY)
16.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (YIELD)
700.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	TRAFFIC SIGNAL
1.00	LS	RADAR DETECTION SYSTEM
1.00	LS	ELECTRIC LIGHTING SYSTEM
1.00	LS	INTELLIGENT TRANSPORTATION SYSTEM
1,560.00	LBS.	FERTILIZER (13-13-13)
520.00	LBS.	FERTILIZER (16-20- 0)
13.00	LBS.	SEED (BIG BLUESTEM GRASS) (KAW)
3.90	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
35.10	LBS.	SEED (BUFFALO GRASS) (TREATED)
65.00	LBS.	SEED (CANADA WILD-RYE)
13.00	LBS.	SEED (INDIANGRASS) (OSAGE)
13.00	LBS.	SEED (LITTLE BLUESTEM GRASS) (ALDOUS)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062171 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
351.00	LBS.	SEED (RYEGRASS) (PERENNIAL)
20.30	LBS.	SEED (JUNE GRASS)
90.10	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
65.00	LBS.	SEED (STERILE WHEATGRASS)
4.60	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
3.30	LBS.	SEED (TALL DROP)
351.00	LBS.	SEED (FESCUE) (TALL) (ENDOPHYTE-FREE)
72.80	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
67.00	LBS.	SEED (NATIVE WILDFLOWER MIX 1)
73,350.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
37,350.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
4,950.00	EADA	WORK ZONE SIGNS (16.26 SQ.FT. & OVER)
112,950.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
22,050.00	EADA	CHANNELIZER (FIXED)
153,900.00	EADA	CHANNELIZER (PORTABLE)
10,800.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
450.00	EADA	WORK ZONE WARNING LIGHT (RED TYPE "B" HIGH INTENSITY)
900.00	EADA	ARROW DISPLAY
436.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
1,400.00	LNFT	PAVEMENT MARKING REMOVAL
5.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
94.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE II)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062181	STATE PROJECT NO: K032-105 KA 6533-01	DBE GOAL: 5.5%
	WORKING DAYS: CCD COMPLETION DATE: 12/9/22	
	COUNTY: WYANDOTTE	
	PAVEMENT PATCHING. K-32; FR E END OF KAW DR/UP RR BRS (#S 105-104 AND 105-105) TO INTERSECTION WITH S 55TH ST IN WY CO. LGTH 1.00 MI. TIED TO K032-105 KA 3079-01.	

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	TRAFFIC CONTROL
27,675.00	SQYD	GRINDING CONCRETE SURFACE
1.00	LS	GRINDING CONCRETE SURFACE SMOOTHNESS
1,000.00	SQYD	PCCP JOINT AND CRACK PATCHING (PARTIAL DEPTH)
160.00	SQYD	PCCP PATCHING (FULL DEPTH) (10") (SOUND)
23,625.00	LNFT	SEALING PCCP JOINTS (LONGITUDINAL)
16,600.00	LNFT	SEALING PCCP JOINTS (TRANSVERSE)
33.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
107.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
35.00	EACH	PAVEMENT MARKING (TEMP) (SYMBOL) (TYPE I)
9,800.00	LNFT	PAVEMENT MARKING REMOVAL
14,814.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
1,625.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8")
2,663.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (BLACK) (6")
8,515.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
128.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
17.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
18.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
4.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (ONLY)
27,617.00	LNFT	PAVEMENT MARKING REMOVAL
1,175.00	LNFT	LOOP DETECTOR REPLACEMENT

*** END OF CONTRACT ***

SUMMARY OF QUANTITIES

DATE: 05/23/2022
 TIME: 07:33am

LETTING DATE: June 15, 2022

522062262 STATE PROJECT NO: 027 C 5059-01 DBE GOAL: 0.0%
 WORKING DAYS: 95 COMPLETION DATE:
 COUNTY: ELLSWORTH
 SIGNING. MAJOR COLLECTORS E OF K-156 and S of I-70 IN EW CO. LGTH IS 85.3 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
3,232.07	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
6,140.00	LNFT	SIGN POST (2" PERFORATED SQUARE STEEL TUBE)
540.00	EACH	SIGN POST FOOTING (2" PERFORATED SQUARE STEEL TUBE)
34.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
52.00	EACH	SIGNING OBJECT MARKER (TYPE 3)
153.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE FLEXIBLE) (TYPE 1 ANCHOR)
292.00	EACH	SIGNING OBJECT MARKER (TYPE 2) (DOUBLE)
34.00	EACH	SIGNING OBJECT MARKER (TYPE 3) (DOUBLE)
1.00	LS	SIGN (REMOVE AND RESET)
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062272 STATE PROJECT NO: K156-027 KA 5415-01 DBE GOAL: 3.5%
 WORKING DAYS: 45 COMPLETION DATE:
 COUNTY: ELLSWORTH
 GRADING & SURFACING. INTERSECTION OF K-156 AND E 15TH ST (K-140) IN THE
 CITY OF ELLSWORTH IN EW CO. LGTH IS 0.324 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
1,043.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
152.00	CUYD	ROCK EXCAVATION
162.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
262.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
4.00	LNFT	CROSS ROAD PIPE (30") (RCP)
1.00	EACH	END SECTION (30") (RC)
1.10	LBS.	SOIL EROSION MIX
38.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
70.00	LNFT	BIODEGRADABLE LOG (20")
70.00	LNFT	FILTER SOCK (18")
1.00	LS	SWPPP DESIGN
10.00	EACH	SWPPP INSPECTION
20.00	EACH	WATER POLLUTION CONTROL MANAGER
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
507.00	SQYD	GEOSYNTHETIC REINFORCEMENT (FOR BASE)
759.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
1,522.00	SQYD	AGGREGATE BASE (AB-3) (6")
63.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
16.25	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
160.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
1.00	LS	SIGN (REMOVE AND RESET)
4,357.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6") (WET RECOVERABLE)
4,892.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4") (WET RECOVERABLE)
202.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12") (WET RECOVERABLE)
39.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
10.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
5.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
1.00	LS	SEEDING
960.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
1,020.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
720.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
3,660.00	EADA	CHANNELIZER (PORTABLE)
240.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062272 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
73.40	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
7.60	STAL	PAVEMENT MARKING (TEMP) (SOLID) (LINE MASKING TAPE)
1.00	STAL	PAVEMENT MARKING (TEMP) (BROKEN) (LINE MASKING TAPE)
3,082.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
2,273.00	LNFT	PAVEMENT MARKING REMOVAL

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062363	STATE PROJECT NO: K383-069 KA 2371-02	DBE GOAL:	5.0%
	WORKING DAYS: CCD COMPLETION DATE: 4/26/24		
	COUNTY: NORTON		
	GRADING, BRIDGE AND SURFACING. K-383: FR E JCT OF US-36 NE TO BR #062 (PRAIRRIE DOG CREEK) IN NT CO. LGTH is 5.54 MI.		

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1,200.00	HOUR	TRAINEES HIGHWAY CONSTRUCTION (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
249,563.00	CUYD	COMMON EXCAVATION (RURAL LARGE)
1,794.00	CUYD	ROCK EXCAVATION
33,788.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
85,877.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
614.00	CUYD	CONCRETE (GRADE 4.0) (RCB)
110.00	CUYD	CONCRETE (GRADE 4.0) (AE) (RCB)
53,670.00	LBS.	REINFORCING STEEL (GRADE 60)
45,750.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
592.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
233.00	CUYD	FOUNDATION STABILIZATION
584.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
1.00	MGAL	WATER (GRADING) (SET PRICE)
340,590.00	SQYD	SALVAGED TOPSOIL
400.00	LNFT	CROSS ROAD PIPE (24") (RCP)
180.00	LNFT	CROSS ROAD PIPE (30") (RCP)
78.00	LNFT	CROSS ROAD PIPE (36") (RCP)
30.00	LNFT	CROSS ROAD PIPE (1.5 SQ.FT.) (RCPHE)
262.00	LNFT	CROSS ROAD PIPE (3.0 SQ.FT.) (RCPHE)
232.00	LNFT	CROSS ROAD PIPE (5.0 SQ.FT.) (RCPHE)
96.00	LNFT	CROSS ROAD PIPE (7.0 SQ.FT.) (RCPHE)
60.00	LNFT	CROSS ROAD PIPE (10.0 SQ.FT.) (RCPHE)
514.00	LNFT	ENTRANCE PIPE (24")
108.00	LNFT	ENTRANCE PIPE (30")
44.00	LNFT	ENTRANCE PIPE (1.5 SQ.FT.)
278.00	LNFT	ENTRANCE PIPE (3.0 SQ.FT.)
42.00	LNFT	ENTRANCE PIPE (5.0 SQ.FT.)
14.00	EACH	END SECTION (24") (RC)
24.00	EACH	END SECTION (24")
4.00	EACH	END SECTION (30") (RC)
2.00	EACH	END SECTION (30")
2.00	EACH	END SECTION (36") (RC)
2.00	EACH	END SECTION (1.5 SQ.FT.) (RCHE)
2.00	EACH	END SECTION (1.5 SQ.FT.)
8.00	EACH	END SECTION (3.0 SQ.FT.) (RCHE)
12.00	EACH	END SECTION (3.0 SQ.FT.)
6.00	EACH	END SECTION (5.0 SQ.FT.) (RCHE)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062363 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
2.00	EACH	END SECTION (5.0 SQ.FT.)
4.00	EACH	END SECTION (7.0 SQ.FT.) (RCHE)
2.00	EACH	END SECTION (10.0 SQ.FT.) (RCHE)
2,540.75	LNFT	GUARDRAIL, STEEL PLATE (MGS)
43.75	LNFT	GUARDRAIL, STEEL PLATE
101.00	TON	AGGREGATE BACKSLOPE DITCH LINING
309.00	TON	AGGREGATE DITCH LINING (4")
303.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
454.00	SQYD	GEOTEXTILE FABRIC
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
176.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
5.54	PMPS	MOWING
1.00	EACH	MONUMENT BOX
1.00	EACH	PLUGGING (WATER) WELLS
12.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
12.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
1.00	EACH	GUARDRAIL END TERMINAL (MGS-MSKT)
1.00	EACH	GUARDRAIL END TERMINAL (MGS-SOFTSTOP)
10,215.00	LBS.	TEMPORARY FERTILIZER (16-20- 0)
1,094.00	LBS.	TEMPORARY SEED (CANADA WILDRYE)
2,461.50	LBS.	TEMPORARY SEED (GRAIN OATS)
2,461.50	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
160.00	LBS.	TEMPORARY SEED (RYEGRASS-ANNUAL)
616.10	LBS.	SOIL EROSION MIX
8,010.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
22,390.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
654.00	CUYD	TEMPORARY DITCH CHECK (ROCK)
90.00	LNFT	BIODEGRADABLE LOG (9")
120.00	LNFT	BIODEGRADABLE LOG (12")
4,920.00	LNFT	BIODEGRADABLE LOG (20")
90.00	LNFT	FILTER SOCK (12")
4,730.00	LNFT	FILTER SOCK (18")
500.00	SQYD	GEOTEXTILE (EROSION CONTROL)
570.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
35.00	EACH	SWPPP INSPECTION
60.00	EACH	WATER POLLUTION CONTROL MANAGER
27,900.00	LBS.	MULCHING TACKING SLURRY
185.40	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
93.10	CUYD	CONCRETE (GRADE 4.0) (RCB BR)
52.40	CUYD	CONCRETE (GRADE 4.0) (AE) (RCB BR)
210.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
1,890.00	LBS.	REINFORCING STEEL (GRADE 60)
27,250.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
100.00	CUYD	CLASS III EXCAVATION (RCB)
45.00	CUYD	FOUNDATION STABILIZATION

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062363 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
36.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
37,219.00	TON	MILLING
6,665.00	TON	HMA SURFACE (SR-12.5A) (PG 70-28)
11,250.00	TON	HMA BASE (SR-19A) (PG 70-28)
32,474.00	TON	HMA BASE (SR-19A) (PG 64-22)
8,273.00	TON	HMA SURFACE (SR-12.5A) (PG 58-28) (SHOULDER)
6,699.00	TON	HMA BASE (SR-19A) (PG 64-22) (SHOULDER)
87,248.00	SQYD	MANIPULATION FOR TREATED SUBGRADE (FLY ASH)
14,541.00	CUYD	AGGREGATE FOR SUBGRADE MODIFICATION (MILLINGS)
1,755.00	TON	FLY ASH
1.00	MGAL	WATER (SUBGRADE MODIFICATION) (SET PRICE)
81.00	TON	EMULSIFIED ASPHALT (SS-1HP)
3,902.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
2,280.00	TON	SURFACING MATERIAL (MILLINGS)
65,361.00	TON	QUALITY CONTROL TESTING (HMA)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT PAVEMENT SMOOTHNESS
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
297.90	STA.	RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)
595.80	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
993.99	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
2,229.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
133.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
16.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
4.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE RIGID "U" POST)
12.00	EACH	SIGNING DELINEATOR (TYPE B) (WHITE RIGID "U" POST)
59.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE RIGID "U" POST) (B-B)
58,759.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
36,115.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
15.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
3,090.00	LBS.	FERTILIZER (16-20- 0)
101.60	LBS.	SEED (BIG BLUESTEM GRASS) (KAW)
61.80	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
716.50	LBS.	SEED (BUFFALO GRASS) (TREATED)
101.60	LBS.	SEED (INDIANGRASS) (OSAGE)
127.00	LBS.	SEED (LITTLE BLUESTEM GRASS) (ALDOUS)
389.30	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
618.00	LBS.	SEED (STERILE WHEATGRASS)
50.80	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
269.20	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
375.90	LBS.	SEED (NATIVE WILDFLOWER MIX 2)
41,500.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
8,820.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
12,690.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
2,580.00	EADA	CHANNELIZER (PORTABLE)
8,600.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062363 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
3.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
1.00	HOUR	FLAGGER (SET PRICE)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062585 STATE PROJECT NO: K042-048 KA 3879-01 DBE GOAL: 8.5%
 WORKING DAYS: 130 COMPLETION DATE:
 COUNTY: KINGMAN
 GRADING, BRIDGE AND SURFACING. K-42: BR #044 (CHIKASKIA RIVER DRAINAGE)
 LOC 7.62 MI W OF K-14 IN KM CO. LGTH IS 0.189 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	CURING ENVIRONMENT
1.00	HOURL	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
495.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
2,517.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
478.00	CUYD	ROCK EXCAVATION
1.00	MGAL	WATER (GRADING) (SET PRICE)
2,041.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
248.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
6,898.00	SQYD	SALVAGED TOPSOIL
27.00	LNFT	ENTRANCE PIPE (2.5 SQ.FT.) (RCPHE)
84.00	LNFT	ENTRANCE PIPE (24") (RCP)
2.00	EACH	END SECTION (2.5 SQ.FT.) (RCHE)
4.00	EACH	END SECTION (24") (RC)
752.75	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
400.00	LNFT	GUARDRAIL, STEEL PLATE
4.00	EACH	FLUME INLET (CONCRETE)
77.00	LNFT	SLOPE DRAIN (STONE)
3.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
255.00	LBS.	TEMPORARY FERTILIZER (16-20- 0)
34.00	LBS.	TEMPORARY SEED (CANADA WILD RYE)
76.50	LBS.	TEMPORARY SEED (GRAIN OATS)
76.50	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
11.00	LBS.	SOIL EROSION MIX
205.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
414.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
500.00	LNFT	BIODEGRADABLE LOG (20")
390.00	LNFT	FILTER SOCK (18")
330.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
30.00	EACH	SWPPP INSPECTION
50.00	EACH	WATER POLLUTION CONTROL MANAGER
1,440.00	LBS.	MULCHING TACKING SLURRY

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522062585 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
4.80	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
137.00	CUYD	CLASS I EXCAVATION
87.00	CUYD	CLASS II EXCAVATION
554.40	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
80.60	CUYD	CONCRETE (GRADE 4.0) (AE)
140,980.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
3,230.00	LBS.	REINFORCING STEEL (GRADE 60)
1,906.00	LNFT	PILES (STEEL) (HP10X42)
178.00	LNFT	TEST PILES (SPECIAL) (HP10X42)
50.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
43.00	SQYD	ABUTMENT STRIP DRAIN
1,360.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
610.00	SQYD	BRIDGE DECK GROOVING
318.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)
41.00	CUYD	BRIDGE APPROACH SLAB FOOTING
741.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
1,992.00	SQYD	AGGREGATE BASE (AB-3) (6")
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
20.00	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
46.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
4.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
128.00	LBS.	FERTILIZER (16-20- 0)
3.20	LBS.	SEED (BIG BLUESTEM GRASS) (KAW)
16.00	LBS.	SEED (CANADA WILD-RYE)
3.20	LBS.	SEED (INDIANGRASS) (OSAGE)
3.20	LBS.	SEED (LITTLE BLUESTEM GRASS) (ALDOUS)
10.10	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
16.00	LBS.	SEED (STERILE WHEATGRASS)
1.60	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
0.80	LBS.	SEED (TALL DROP)
6.40	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
16.50	LBS.	SEED (NATIVE WILDFLOWER MIX 1)
61,040.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
780.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
1,560.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
3,900.00	EADA	CHANNELIZER (PORTABLE)
1,760.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

SUMMARY OF QUANTITIES

DATE: 05/23/2022
 TIME: 07:33am

LETTING DATE: June 15, 2022

522062595 STATE PROJECT NO: 106 KA 6094-01 DBE GOAL: 0.0%
 WORKING DAYS: 140 COMPLETION DATE:
 COUNTY: STATEWIDE
 SIGNING. VARIOUS LOCATIONS US-50, K-89, K-15, AND K-196 IN HV, BU, MN, AND RN
 CO. LGTH IS 53.517 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
6,650.00	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
3,210.00	SQFT	SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)
12,365.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
330.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)
459.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
12.00	LNFT	SIGN POST (3 I 2.25 ALUMINUM)
226.00	LNFT	SIGN POST (W 6 X 9 STEEL BEAM)
86.00	LNFT	SIGN POST (W10X12 STEEL BEAM)
12.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)
4.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X12)
12.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)
4.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X12)
104.00	LNFT	SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)
270.00	LNFT	SIGN POST FOOTING (18" WOOD POST CONCRETE)
1.00	LS	SIGN (REMOVE AND RESET)
*** END OF CONTRACT ***		

SUMMARY OF QUANTITIES

DATE: 05/23/2022

LETTING DATE: June 15, 2022

TIME: 07:33am

522064131 STATE PROJECT NO: 023 C 5065-01 DBE GOAL: 1.0%
 WORKING DAYS: 30 COMPLETION DATE:
 COUNTY: DOUGLAS
 SURFACING. VARIOUS CURVES ON CO RDS 442 AND 1055. IN DG CO. LGTH IS 1.270
 MI

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
17,889.00	SQYD	HIGH FRICTION SURFACE
68.00	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
13,052.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
12,034.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
*** END OF CONTRACT ***		

SUMMARY OF QUANTITIES

DATE: 05/23/2022

LETTING DATE: June 15, 2022

TIME: 07:33am

522064151 STATE PROJECT NO: 044 C 5057-01 DBE GOAL: 1.5%
 WORKING DAYS: 40 COMPLETION DATE:
 COUNTY: JEFFERSON
 GRADING AND SURFACING. FERGUSON RD AND SLOUGH CREEK RD INTERS IN JF
 CO. LGTH IS 0.267 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE C)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	HOUR	FLAGGER (SET PRICE)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
1,199.00	CUYD	UNCLASSIFIED EXCAVATION
1,431.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
1,655.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
495.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
20.00	CUYD	SLOPE PROTECTION (AGGREGATE)
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
5,605.00	SQYD	SALVAGED TOPSOIL
120.00	LBS.	TEMPORARY FERTILIZER (15-30-15)
14.00	LBS.	TEMPORARY SEED (CANADA WILD RYE)
31.50	LBS.	TEMPORARY SEED (GRAIN OATS)
31.50	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
11.40	LBS.	SOIL EROSION MIX
500.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
520.00	LNFT	BIODEGRADABLE LOG (20")
7,576.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
10.00	EACH	SWPPP INSPECTION
15.00	EACH	WATER POLLUTION CONTROL MANAGER
630.00	LBS.	MULCHING TACKING SLURRY
2.10	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
888.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
62.00	TON	SURFACING MATERIAL (AB-3)
215.00	SQYD	AGGREGATE BASE (AB-3) (4")
2,948.00	SQYD	AGGREGATE BASE (AB-3) (6")
320.00	TON	AGGREGATE FOR SHOULDERS (AS-1)
233.00	SQYD	MILLING
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
1.00	MGAL	WATER (AGGREGATE SHOULDERS) (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
44.00	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
95.00	LNFT	SIGN POST (2" PERFORATED SQUARE STEEL TUBE)
65.00	LNFT	SIGN POST (2-1/4" PERFORATED SQUARE STEEL TUBE)
10.00	EACH	SIGN POST FOOTING (2" PERFORATED SQUARE STEEL TUBE)
6.00	EACH	SIGN POST FOOTING (2-1/4" PERFORATED SQUARE STEEL TUBE)
1.00	LS	SIGN (REMOVE AND RESET)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 15, 2022

DATE: 05/23/2022
TIME: 07:33am

522064151 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
3,976.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
2,157.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
31.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
140.00	LBS.	FERTILIZER (13-13-13)
0.40	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
3.20	LBS.	SEED (BUFFALO GRASS) (TREATED)
31.50	LBS.	SEED (FESCUE) (TALL) (ENDOPHYTE-FREE)
1.80	LBS.	SEED (PRAIRIE JUNE GRASS)
31.50	LBS.	SEED (RYEGRASS) (PERENNIAL)
4.40	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
4.20	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
1,200.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
120.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
240.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
480.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

SUMMARY OF QUANTITIES

DATE: 05/23/2022

LETTING DATE: June 15, 2022

TIME: 07:33am

522064161 STATE PROJECT NO: 089 TE 0503-01 DBE GOAL: 12.0%
 WORKING DAYS: 50 COMPLETION DATE:
 COUNTY: SHAWNEE
 PEDESTRIAN AND BICYCLE PATHS. DEER CREEK TRAIL FR 29TH ST N THROUGH
 DORNWOOD PARK TO APPROX 25TH ST. LGTH IS 0.82 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
44.00	CUYD	ROCK EXCAVATION
792.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
1,879.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
2,201.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-0-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
20.00	LNFT	CROSS ROAD PIPE (15") (RCP)
120.00	LNFT	CROSS ROAD PIPE (36") (RCP)
2.00	EACH	END SECTION (15") (RC)
8.00	EACH	END SECTION (36") (RC)
133.00	SQYD	RIPRAP (HEAVY STONE)
64.00	SQYD	SIDEWALK CONSTRUCTION (4")
5,035.00	SQYD	SIDEWALK CONSTRUCTION (6") (AE)
360.00	LNFT	HANDRAIL (METAL) (4'- 0")
13.00	LBS.	SOIL EROSION MIX
500.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
500.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
300.00	LNFT	BIODEGRADABLE LOG (20")
500.00	SQYD	GEOTEXTILE (EROSION CONTROL)
1.00	LS	SWPPP DESIGN
10.00	EACH	SWPPP INSPECTION
20.00	EACH	WATER POLLUTION CONTROL MANAGER
675.00	LBS.	MULCHING TACKING SLURRY
1.50	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
45.00	SQYD	CONCRETE PAVEMENT (12" UNIFORM) (AE) (PLAIN)
386.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
1.00	LS	SEEDING
316.00	SQYD	SOD (BUFFALO GRASS) (STRIPS)
1.00	LS	FURNISHING AND PLANTING PLANT MATERIALS
1.00	LS	TRAFFIC CONTROL

*** END OF CONTRACT ***

SUMMARY OF QUANTITIES

DATE: 05/23/2022
TIME: 07:33am

LETTING DATE: June 15, 2022

522064313 STATE PROJECT NO: 092 C 5072-01 DBE GOAL: 4.0%
 WORKING DAYS: 95 COMPLETION DATE:
 COUNTY: SMITH
 GRADING AND BRIDGE. BRIDGE LOC ON 220 RD, 2.5 MI N & 1.6 MI E OF CLAUDELL,
 OVER CEDAR CREEK IN SM CO. LGTH IS 0.114 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE C)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	LS	CURING ENVIRONMENT
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
3,325.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
1,254.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
1.00	MGAL	WATER (GRADING) (SET PRICE)
100.00	LNFT	GUARDRAIL, STEEL PLATE
4.00	EACH	SIGNING OBJECT MARKER (TYPE 3)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
4.00	EACH	GUARDRAIL END TERMINAL (SRT)
4.00	EACH	GUARDRAIL END TERMINAL (FLEAT)
19.60	LBS.	SOIL EROSION MIX
1,429.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
560.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
400.00	LNFT	BIODEGRADABLE LOG (12")
100.00	LNFT	BIODEGRADABLE LOG (20")
500.00	SQYD	GEOTEXTILE (EROSION CONTROL)
1.00	LS	SWPPP DESIGN
20.00	EACH	SWPPP INSPECTION
35.00	EACH	WATER POLLUTION CONTROL MANAGER
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
104.00	CUYD	CLASS I EXCAVATION
98.00	CUYD	CLASS II EXCAVATION
86.60	CUYD	CONCRETE (GRADE 4.0) (AE)
206.00	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
59,830.00	LBS.	REINFORCING STEEL (GRADE 60)
136.00	CUYD	SLOPE PROTECTION (SHOT ROCK)
720.00	LNFT	PILES (STEEL) (HP10X42)
2.00	EACH	CONTRACTOR FURNISHED PDA
1.00	LS	SEEDING

*** END OF CONTRACT ***

SUMMARY OF QUANTITIES

DATE: 05/23/2022
 TIME: 07:33am

LETTING DATE: June 15, 2022

522066414

STATE PROJECT NO: 106 KA 6495-01

DBE GOAL:

WORKING DAYS: 40 COMPLETION DATE:

COUNTY: STATEWIDE

SIDEWALK IMPROVEMENTS. CITY OF GRIDLEY AND CITY OF MADISON IN CF AND GW CO.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
6.00	CUYD	COMMON EXCAVATION (URB)
8.00	CUYD	ROCK EXCAVATION
39.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
37.00	SQYD	SIDEWALK RAMP
10.00	SQYD	SIDEWALK RAMP (DETECTABLE WARNING)
10.00	LNFT	FENCE (CONSTRUCTION) (TEMPORARY)
10.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
3.00	LBS.	TEMPORARY FERTILIZER (15-30-15)
6.90	LBS.	SOIL EROSION MIX
146.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
54.00	LBS.	HYDRAULIC EROSION CONTROL PRODUCTS (TYPE A)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
12.00	LNFT	FILTER SOCK (8")
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
89.00	LNFT	CURB AND GUTTER, COMBINED (AE)
1.00	LS	SIGN (REMOVE AND RESET)

*** END OF CONTRACT ***

SUMMARY OF QUANTITIES

DATE: 05/23/2022
 TIME: 07:33am

LETTING DATE: June 15, 2022

522066424

STATE PROJECT NO: 106 KA 6496-01
 WORKING DAYS: 80 COMPLETION DATE:
 COUNTY: STATEWIDE

DBE GOAL:

SIDEWALK IMPROVEMENTS. CITY OF BAXTER SPRINGS AND CITY OF CHETOPA
 AND OSWEGO IN CK AND LB CO.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
28.00	CUYD	COMMON EXCAVATION (URB)
17.00	CUYD	ROCK EXCAVATION
82.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
166.00	SQYD	SIDEWALK RAMP
8.00	SQYD	SIDEWALK RAMP (DETECTABLE WARNING)
10.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
7.40	LBS.	TEMPORARY FERTILIZER (15-30-15)
17.02	LBS.	SOIL EROSION MIX
360.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
133.20	LBS.	HYDRAULIC EROSION CONTROL PRODUCTS (TYPE A)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
55.00	LNFT	FILTER SOCK (8")
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
296.00	LNFT	CURB AND GUTTER, COMBINED (AE)
1.00	LS	SIGN (REMOVE AND RESET)

*** END OF CONTRACT ***

SUMMARY OF QUANTITIES

DATE: 05/23/2022

LETTING DATE: June 15, 2022

TIME: 07:33am

522066525

STATE PROJECT NO: 004 KA 6548-01
 WORKING DAYS: 15 COMPLETION DATE:
 COUNTY: BARBER
 MUDJACKING. VAR SITES OF BR IN BA CO ON US-160 AND K-2. LGTH 1 MI. TIED
 TO KA 6546-01

DBE GOAL:

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
9,000.00	LBS.	POLYURETHANE (MUDJACKING)
		*** END OF CONTRACT ***

SUMMARY OF QUANTITIES

DATE: 05/23/2022

LETTING DATE: June 15, 2022

TIME: 07:33am

522066535

STATE PROJECT NO: 087 KA 6546-01
 WORKING DAYS: 65 COMPLETION DATE:
 COUNTY: SEDGWICK

DBE GOAL:

MUDJACKING. VARS BRS IN SG CO ON I-135, US 54, K-96 & K-15. LGTH 1.0 MI. TIED TO KA 6548-01.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
59,450.00	LBS.	POLYURETHANE (MUDJACKING)
		*** END OF CONTRACT ***