<table>
<thead>
<tr>
<th>PROJECT NO.</th>
<th>COUNTY</th>
<th>DISTRICT</th>
<th>DESCRIPTION</th>
<th>WORKTYPE</th>
<th>EARLIEST START DATE</th>
<th>LATEST START DATE</th>
<th>CONSTRUCTION OFFICE</th>
</tr>
</thead>
<tbody>
<tr>
<td>U073-007 KA 4031-01</td>
<td>BROWN</td>
<td>1</td>
<td>ASPHALT CRACK REPAIR</td>
<td>CRRPR</td>
<td>October 27, 2014</td>
<td></td>
<td>HORTON</td>
</tr>
<tr>
<td>023 TE 0390-01</td>
<td>DOUGLAS</td>
<td>1</td>
<td>PEDESTRIAN &amp; BICYCLE PATHS</td>
<td>PEDBI</td>
<td>November 3, 2014</td>
<td></td>
<td>LAWRENCE</td>
</tr>
<tr>
<td>U069-046 KA 3661-01</td>
<td>JOHNSON</td>
<td>1</td>
<td>BRIDGE REPAIR &amp; PCC OVERLAY</td>
<td>BRRPR</td>
<td>October 27, 2014</td>
<td></td>
<td>OLATHE</td>
</tr>
<tr>
<td>052 N 0602-01</td>
<td>LEAVENWORTH</td>
<td>1</td>
<td>PEDESTRIAN &amp; BICYCLE PATHS</td>
<td>PEDBI</td>
<td>November 3, 2014</td>
<td></td>
<td>BONNER SPRINGS</td>
</tr>
<tr>
<td>70 C 4502-01</td>
<td>OSAGE</td>
<td>1</td>
<td>GRADING &amp; BRIDGE</td>
<td>GRBR</td>
<td>February 2, 2015</td>
<td></td>
<td>EMPORIA</td>
</tr>
<tr>
<td>K113-081 U 0168-01</td>
<td>RILEY</td>
<td>1</td>
<td>INTERSECTION IMPROVEMENT</td>
<td>TRSGN</td>
<td>December 1, 2014</td>
<td></td>
<td>WAMEGO</td>
</tr>
<tr>
<td>U024-089 K 7431-03</td>
<td>SHAWNEE</td>
<td>1</td>
<td>SEEDING</td>
<td>SEED</td>
<td>May 11, 2015</td>
<td></td>
<td>GAGE</td>
</tr>
<tr>
<td>PROJECT NO.</td>
<td>COUNTY:</td>
<td>EARLIEST START DATE: **</td>
<td>LATEST START DATE: **</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>--------------</td>
<td>------------</td>
<td>--------------------------</td>
<td>-----------------------</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>K099-099 KA 4027-01</td>
<td>WABAUNSEE</td>
<td>JUNE 1, 2015</td>
<td>WAMEGO</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>WORKTYPE: PAVMKT</td>
<td>WORKING DAYS: 25</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>WORKTYPE: SEED</td>
<td>WORKING DAYS: 10</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>PROJECT NO.: I070-021 KA 0732-02</td>
<td>DICKINSON</td>
<td>APRIL 20, 2015</td>
<td>JUNCTION CITY</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>WORKTYPE: SEED</td>
<td>WORKING DAYS: 10</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>PROJECT NO.: I070-085 KA 3974-01</td>
<td>SALINE</td>
<td>OCTOBER 31, 2014</td>
<td>SALINA</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>WORKTYPE: BRRPR</td>
<td>WORKING DAYS: 45</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>PROJECT NO.: U036-020 KA 0026-01</td>
<td>DECATUR</td>
<td>SEE SPECIAL PROVISION</td>
<td>SEE SPECIAL PROVISION</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>WORKTYPE: GRBRS</td>
<td>WORKING DAYS: CCD</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>PROJECT NO.: U036-020 KA 0026-02</td>
<td>DECATUR</td>
<td>SEE SPECIAL PROVISION</td>
<td>ATWOOD</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>WORKTYPE: GRBRS</td>
<td>WORKING DAYS: CCD</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>PROJECT NO.: U036-020 KA 0026-03</td>
<td>DECATUR</td>
<td>SEE SPECIAL PROVISION</td>
<td>ATWOOD</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>WORKTYPE: GRBRS</td>
<td>WORKING DAYS: CCD</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
LETTING DATE: 2014-09-17

KANSAS DEPARTMENT OF TRANSPORTATION
CONSTRUCTION AND MAINTENANCE

PROJECT NO.: I035-030 KA 3988-01
COUNTY: FRANKLIN
DISTRICT: 4
DESCRIPTION: BRIDGE REPAIR
WORKTYPE: BRRRP
EARLIEST START DATE: ***
LATEST START DATE: NOVEMBER 24, 2014
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 5

PROJECT NO.: I135-040 KA 3740-01
COUNTY: HARVEY
DISTRICT: 5
DESCRIPTION: BRIDGE REPAIR
WORKTYPE: BRRRP
EARLIEST START DATE: ***
LATEST START DATE: MAY 1, 2015
CONSTRUCTION OFFICE: EL DORADO
WORKING DAYS: 20

PROJECT NO.: 049 C 4635-01
COUNTY: KIOWA
DISTRICT: 5
DESCRIPTION: SIGNING: STATE TIE TO 49 C-4636-01
WORKTYPE: SG
EARLIEST START DATE: ***
LATEST START DATE: MARCH 30, 2015
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: 35

PROJECT NO.: 049 C 4636-01
COUNTY: KIOWA
DISTRICT: 5
DESCRIPTION: SIGNING: STATE TIE TO 49 C-4635-01
WORKTYPE: SG
EARLIEST START DATE: ***
LATEST START DATE: MARCH 30, 2015
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: 35

PROJECT NO.: I235-087 KA 2040-02
COUNTY: SEDGWICK
DISTRICT: 5
DESCRIPTION: SEEDING
WORKTYPE: SEED
EARLIEST START DATE: NOVEMBER 17, 2014
LATEST START DATE: MARCH 30, 2015
CONSTRUCTION OFFICE: WICHITA-WEST
WORKING DAYS: 15

PROJECT NO.: I135-087 KA 3609-01
COUNTY: SEDGWICK
DISTRICT: 5
DESCRIPTION: SIGNING
WORKTYPE: SG
EARLIEST START DATE: ***
LATEST START DATE: MAY 11, 2015
CONSTRUCTION OFFICE: WICHITA-NORTH
WORKING DAYS: 10

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 07-01012(SEASONAL LIMITATIONS (OVERLAYS)).
*** AS SOON AS WE HAVE A VALID CONTRACT.