

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012111 STATE PROJECT NO: K192-052 KA 6238-01 DBE GOAL: 0.0%
 WORKING DAYS: 40 COMPLETION DATE:
 COUNTY: LEAVENWORTH
 MILLING AND HMA OVERLAY. K 192; FR JF/LV CO LI TO THE CHANGE OF PVMT AT
 JCT US 73 IN LV CO. LGTH 8.50 MI. TIED TO KA 6235-01

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
10,500.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22)
10,500.00	TON	QUALITY CONTROL TESTING (HMA)
28.00	TON	EMULSIFIED ASPHALT (SS-1HP)
650.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
136,400.00	SQYD	MILLING
70.00	TON	HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)
2,550.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	EACH	ASPHALT CORE (SET PRICE)
413.00	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012121 STATE PROJECT NO: K004-044 KA 6315-01 DBE GOAL: 2.5%
 WORKING DAYS: 75 COMPLETION DATE:
 COUNTY: JEFFERSON
 MILLING AND HMA OVERLAY. K-4; FR JCT OF K 92 TO JCT OF US 59 IN JF CO.
 LGTH 18.70 MI. TIED TO KA 6338-01

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
30,400.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-28)
30,400.00	TON	QUALITY CONTROL TESTING (HMA)
80.00	TON	EMULSIFIED ASPHALT (SS-1HP)
2,175.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
300.00	TON	HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)
398,675.00	SQYD	MILLING
9,094.00	TON	PAVEMENT EDGE WEDGE (ROCK)
47,988.00	SQYD	MASTIC SURFACE TREATMENT
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1,105.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
46.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
16.00	EACH	PAVEMENT MARKING (TEMP) (SYMBOL) (TYPE I)
2,000.00	TON	TRANSPORTING SALVAGEABLE MATERIAL (0-2.5MI)
932.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)
1,947.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
189,291.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
430.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
55,282.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
50.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
8.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
8.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012131 STATE PROJECT NO: I035-046 KA 6502-01 DBE GOAL: 4.5%
WORKING DAYS: 20 COMPLETION DATE:
COUNTY: JOHNSON
PAVEMENT MARKING. I-35; APPROX 520 FT S OF MM 202 ON I-35 THEN N TO
APPROX 625' N OF MM 213 ON I-35 IN JO CO. LGTH 11.20 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	TRAFFIC CONTROL
154,249.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
12,844.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8")
2,071.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
119,331.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
288,495.00	LNFT	PAVEMENT MARKING REMOVAL
		*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012141 STATE PROJECT NO: U050-56 KA 6398-01 DBE GOAL: 1.5%
 WORKING DAYS: 50 COMPLETION DATE:
 COUNTY: LYON
 3.0 OVERLAY. US-50; CS/LY CO LI E TO 200 FT W OF RD E5 WHERE NEW CONC
 PVMT BEGINS IN LY CO. LGTH 4.49 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	TRAFFIC CONTROL
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
14,794.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-22)
7,193.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22) (SHOULDER)
227.00	TON	EMULSIFIED ASPHALT (EMULSION BONDING LIQUID)
21,987.00	TON	QUALITY CONTROL TESTING (HMA)
3,111.00	SQYD	MILLING
521.00	TON	ASPHALT PAVEMENT PATCHING OF PCCP
1,315.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
832.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
234.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
234.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)
50,864.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
24,705.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012151 STATE PROJECT NO: I035-056 KA 6401-01 DBE GOAL: 2.5%
 WORKING DAYS: 85 COMPLETION DATE:
 COUNTY: LYON
 MILLING AND HMA OVERLAY. I-35; E END OF CONC APPROCHES ON I-35 BRGS
 X-ING US-50 THEN N/E TO LY/CF CO LI IN LY CO. LGTH 10.30 MI. TIED TO KA
 6422-01.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	TRAFFIC CONTROL
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
28,506.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-22)
14,143.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22) (SHOULDER)
42,649.00	TON	QUALITY CONTROL TESTING (HMA)
111.00	TON	EMULSIFIED ASPHALT (SS-1HP)
14,509.00	SQYD	MILLING
6,615.00	TON	PAVEMENT EDGE WEDGE (ROCK)
236.00	TON	ASPHALT PAVEMENT PATCHING OF PCCP
37,580.00	SQYD	MASTIC SURFACE TREATMENT
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
1,057.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
71.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
21,139.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
154,411.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
116,785.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
8,735.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8")
1,890.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012171 STATE PROJECT NO: 089 TE 0494-01 DBE GOAL: 4.5%
 WORKING DAYS: 65 COMPLETION DATE:
 COUNTY: SHAWNEE
 PEDESTRIAN AND BICYCLE PATHS. 10TH ST FROM WANAMAKER TO ROBINSON IN
 TOPEKA IN SN CO. LGTH IS 0.13 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	CURING ENVIRONMENT
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
794.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
675.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-0-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
569.00	SQYD	SIDEWALK CONSTRUCTION (6") (AE)
37.00	SQYD	SIDEWALK RAMP
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
3.00	EACH	TEMPORARY INLET SEDIMENT BARRIER
483.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
15.00	EACH	SWPPP INSPECTION
25.00	EACH	WATER POLLUTION CONTROL MANAGER
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
180.00	CUYD	CLASS III EXCAVATION
53.40	CUYD	CONCRETE (GRADE 4.0) (AE)
10,170.00	LBS.	REINFORCING STEEL (GRADE 60)
23.00	SQYD	ABUTMENT STRIP DRAIN
30.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
310.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
48.00	LNFT	HANDRAIL (STEEL)
1.00	EACH	PREFABRICATED BRIDGE (STEEL)
2.00	EACH	BOLLARD (PERMANENT)
1,553.00	SQYD	SOD (TALL TURF TYPE FESCUE) (STRIPS)
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012181 STATE PROJECT NO: 106 KA 6096-01 DBE GOAL: 0.0%
 WORKING DAYS: CCD COMPLETION DATE:
 COUNTY: STATEWIDE
 SIGNING. VARIOUS LOCATIONS ON US-24, K-113, US-77, K-82, K-18, K-114 AND K-177
 IN RL, GE, CY AND MS CO. LGTH IS 91.874 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
10,892.49	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
7,947.05	SQFT	SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)
19,971.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
3,440.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)
1,419.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
94.00	LNFT	SIGN POST (2" PERFORATED SQUARE STEEL TUBE)
892.00	LNFT	SIGN POST (W 6 X 9 STEEL BEAM)
429.00	LNFT	SIGN POST (W10X12 STEEL BEAM)
41.00	LNFT	SIGN POST (W10X22 STEEL BEAM)
60.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)
22.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X12)
2.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X22)
60.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)
22.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X12)
2.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X22)
536.00	LNFT	SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)
22.00	LNFT	SIGN POST FOOTING (30" STEEL BEAM POST CONCRETE)
909.00	LNFT	SIGN POST FOOTING (18" WOOD POST CONCRETE)
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012232 STATE PROJECT NO: U056-059 KA 5416-01 DBE GOAL: 2.5%
 WORKING DAYS: 85 COMPLETION DATE:
 COUNTY: MCPHERSON
 GRADING AND SURFACING. KANSAS AVE (US-56) AND K-153 INTERSECTION IN THE
 CITY OF MCPHERSON IN MP CO. LGTH IS 0.056 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
1,029.00	CUYD	COMMON EXCAVATION (URB)
925.00	CUYD	ROCK EXCAVATION
47.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-0-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
46.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
24.00	SQYD	SIDEWALK RAMP
1.00	LS	CLEANING EXISTING STRUCTURE
28.00	LBS.	TEMPORARY FERTILIZER (16-20- 0)
11.90	LBS.	SOIL EROSION MIX
1,355.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE D)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
60.00	LNFT	FILTER SOCK (8")
650.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
20.00	EACH	SWPPP INSPECTION
30.00	EACH	WATER POLLUTION CONTROL MANAGER
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
646.00	LNFT	CURB AND GUTTER, COMBINED (AE)
3,230.00	SQYD	CONCRETE PAVEMENT (9" UNIFORM) (AE) (NRDJ)
3,887.00	SQYD	AGGREGATE BASE (AB-3) (8")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
3,887.00	SQYD	GEOSYNTHETIC REINFORCEMENT (FOR BASE)
1.00	EACH	CONCRETE CORE (SET PRICE)
243.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
74.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
120.90	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
288.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
1.00	LS	SIGN (REMOVE AND RESET)
3,280.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6") (WET RECOVERABLE)
7,561.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4") (WET RECOVERABLE)
661.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12") (WET RECOVERABLE)
284.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
14.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) THRU-LT ARROW
4.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
6.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (ONLY)
7.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) THRU-RT ARROW
3,891.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	FLASHING BEACON SYSTEM
1.00	LS	ROADSIDE IMPROVEMENT

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012232 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
17,290.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
1,040.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
2,860.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
780.00	EADA	WORK ZONE BARRICADES (PEDESTRIAN)
10,660.00	EADA	CHANNELIZER (PORTABLE)
2,080.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
260.00	EADA	WORK ZONE WARNING LIGHT (RED TYPE "B" HIGH INTENSITY)
130.00	EADA	ARROW DISPLAY
86.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
10.00	STAL	PAVEMENT MARKING (TEMP) 4" DOTTED EXTENSION (TYPE I)
8.00	STAL	PAVEMENT MARKING (TEMP) (SOLID) (LINE MASKING TAPE)
4.00	EACH	PAVEMENT MARKING (TEMP) (SYMBOL) (TYPE I)
1.00	EACH	WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)
5.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012242 STATE PROJECT NO: K041-072 KA 6131-01 DBE GOAL: 5.5%
 WORKING DAYS: 150 COMPLETION DATE:
 COUNTY: OTTAWA
 BRIDGE REPAIR. K-41; BRG (025) OVER DRY CR 2.65 MI W OF K-41/US 81 JCT IN OT
 CO. LGTH .116 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	CLEARING AND GRUBBING
390.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
121.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
28.00	CUYD	ROCK EXCAVATION
366.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
84.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
312.50	LNFT	GUARDRAIL, STEEL PLATE (MGS)
202.80	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
4,200.00	SQYD	SALVAGED TOPSOIL
4.00	EACH	GUARDRAIL END TERMINAL (MGS-MSKT)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-SOFTSTOP)
135.00	LBS.	TEMPORARY FERTILIZER (13-13-13)
152.90	LBS.	SOIL EROSION MIX
4,198.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
428.00	LNFT	BIODEGRADABLE LOG (20")
321.00	LNFT	FILTER SOCK (18")
321.00	LNFT	SILT FENCE
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
76.00	TON	PAVEMENT EDGE WEDGE (ROCK)
285.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
52.00	TON	HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)
542.00	SQYD	AGGREGATE BASE (AB-3) (6")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
34.40	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
16,760.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
86.00	EACH	DRILLING AND GROUTING
320.00	SQYD	MACHINE PREPARATION (1.50")
150.00	SQYD	AREA PREPARED FOR PATCHING
20.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
402.00	SQYD	PORTLAND CEMENT CONCRETE OVERLAY (1.50")
1.00	CUYD	MATERIAL FOR PORTLAND CEMENT CONCRETE OVERLAY (SET PRICE)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)
363.00	SQYD	BRIDGE DECK GROOVING
22.00	SQYD	SUBSTRUCTURE WATERPROOFING MEMBRANE
47.00	EACH	EMBEDDED GALVANIC ANODE

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012242 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
4.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
3,380.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
3,830.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
450.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
36,000.00	EADA	CHANNELIZER (PORTABLE)
2,480.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
147.40	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
5,900.00	LNFT	PAVEMENT MARKING REMOVAL
22.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
400.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
325.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
2.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
15.00	EACH	REPLACEMENT MODULES (IBS)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012252 STATE PROJECT NO: K015-101 KA 3959-01 DBE GOAL: 6.5%
 WORKING DAYS: 185 COMPLETION DATE:
 COUNTY: WASHINGTON
 GRADING, BRIDGE AND SURFACING. K-15: BR #023 (ASH CREEK) LOC 4.8 MI N OF
 K-9 IN WS CO. LGTH IS 0.158 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	CURING ENVIRONMENT
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEANING EXISTING STRUCTURE
1.00	LS	TRANSPORTING SALVAGEABLE MATERIAL
1.00	LS	CLEARING AND GRUBBING
15,823.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
44,350.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
259.00	CUYD	ROCK EXCAVATION
141.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
47,342.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
26,194.00	SQYD	SALVAGED TOPSOIL
1.00	MGAL	WATER (GRADING) (SET PRICE)
107.00	CUYD	FOUNDATION STABILIZATION
144.00	LNFT	CROSS ROAD PIPE (72")
4.00	EACH	END SECTION (24")
122.00	LNFT	ENTRANCE PIPE (24")
425.00	LNFT	GUARDRAIL, STEEL PLATE (MGS)
929.25	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
203.00	TON	AGGREGATE DITCH LINING (6")
4.60	CUYD	CONCRETE (COMMERCIAL GRADE)
180.00	LBS.	REINFORCING STEEL (GRADE 60)
7.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
900.00	LBS.	TEMPORARY FERTILIZER (16-20- 0)
120.00	LBS.	TEMPORARY SEED (CANADA WILD RYE)
270.00	LBS.	TEMPORARY SEED (GRAIN OATS)
270.00	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
87.90	LBS.	SOIL EROSION MIX
3,012.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
774.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
114.00	CUYD	TEMPORARY DITCH CHECK (ROCK)
251.00	LNFT	BIODEGRADABLE LOG (9")
335.00	LNFT	BIODEGRADABLE LOG (12")
607.00	LNFT	BIODEGRADABLE LOG (20")
251.00	LNFT	FILTER SOCK (12")

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012252 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
518.00	LNFT	FILTER SOCK (18")
268.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
35.00	EACH	SWPPP INSPECTION
65.00	EACH	WATER POLLUTION CONTROL MANAGER
4,680.00	LBS.	MULCHING TACKING SLURRY
15.60	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
468.00	CUYD	CLASS I EXCAVATION
377.00	CUYD	CLASS II EXCAVATION
668.90	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
129.50	CUYD	CONCRETE (GRADE 4.0) (AE)
175,380.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
26,340.00	LBS.	REINFORCING STEEL (GRADE 60)
1,673.00	LNFT	PILES (CONCRETE 10 3/4" SHELL PILE)
89.00	LNFT	TEST PILES (SPECIAL) (CONCRETE 10 3/4" SHELL)
50.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
42.00	SQYD	ABUTMENT STRIP DRAIN
2,402.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
730.00	SQYD	BRIDGE DECK GROOVING
293.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)
23.70	CUYD	BRIDGE APPROACH SLAB FOOTING
2,275.00	TON	HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)
379.00	SQYD	AGGREGATE SHOULDER (AS-1) (4")
593.00	SQYD	AGGREGATE SHOULDER (AS-1) (6")
1.00	TON	CALCIUM CHLORIDE
2,963.00	SQYD	AGGREGATE BASE (AB-3) (6")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
1.00	MGAL	WATER (AGGREGATE SHOULDERS) (SET PRICE)
2,407.00	TON	MILLING
2,407.00	TON	TRANSPORTING SALVAGEABLE MATERIAL (2.5-5MI)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
34.52	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
76.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
11.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
4.00	EACH	SIGNING OBJECT MARKER (TYPE 3)
19,553.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
4,426.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
17,887.00	LNFT	PAVEMENT MARKING REMOVAL
40.00	LBS.	FERTILIZER (13-13-13)
400.00	LBS.	FERTILIZER (16-20- 0)
10.00	LBS.	SEED (BIG BLUESTEM GRASS) (KAW)
0.10	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
0.90	LBS.	SEED (BUFFALO GRASS) (TREATED)
50.00	LBS.	SEED (CANADA WILD-RYE)
10.00	LBS.	SEED (INDIANGRASS) (OSAGE)
10.00	LBS.	SEED (LITTLE BLUESTEM GRASS) (ALDOUS)
9.00	LBS.	SEED (RYEGRASS) (PERENNIAL)
0.50	LBS.	SEED (PRAIRIE JUNE GRASS)
32.80	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
50.00	LBS.	SEED (STERILE WHEATGRASS)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012252 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
5.00	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
2.50	LBS.	SEED (TALL DROP)
9.00	LBS.	SEED (FESCUE) (TALL) (ENDOPHYTE-FREE)
21.20	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
51.50	LBS.	SEED (NATIVE WILDFLOWER MIX 1)
4,480.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
12,880.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
7,840.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
21,000.00	EADA	CHANNELIZER (PORTABLE)
6,720.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
130.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
30.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE II)
5,400.00	LNFT	PAVEMENT MARKING REMOVAL
2.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
15.00	EACH	REPLACEMENT MODULES (IBS)
363.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
24.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

16

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012353 STATE PROJECT NO: 055 KA 6500-01 DBE GOAL: 0.0%
WORKING DAYS: 15 COMPLETION DATE:
COUNTY: LOGAN
PAVEMENT MARKING. US 40; FR RP 67.709 TO 70.705 AND US 83; FR RP 153.290
TO 153.367 AND FR RP 154.384 TO 154.474 IN LG CO. LGTH 3.163 MI. TIED TO KA
6501-01

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
25.00	HOUR	FLAGGER (SET PRICE)
22.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
125.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
71,248.00	LNFT	PAVEMENT MARKING REMOVAL
40,569.00	LNFT	PAVEMENT MARKING (PATTERNED COLD PLASTIC) (WHITE) (6")
17,160.00	LNFT	PAVEMENT MARKING (PATTERNED COLD PLASTIC) (YELLOW) (4")
12,690.00	LNFT	PAVEMENT MARKING (PATTERNED COLD PLASTIC) (YELLOW) (6")
420.00	LNFT	PAVEMENT MARKING (PATTERNED COLD PLASTIC) (YELLOW) (12")

*** END OF CONTRACT ***

SUMMARY OF QUANTITIES

DATE: 12/16/2021

LETTING DATE: January 19, 2022

TIME: 08:58am

522012363 STATE PROJECT NO: U040-032 KA 6501-01 DBE GOAL: 0.0%
 WORKING DAYS: 15 COMPLETION DATE:
 COUNTY: GOVE
 PAVEMENT MARKING. US-40; FR GO/LG CO LI E .575 MI TO END OF US-40 IN GO
 CO. LGTH 0.575 MI. TIED TO KA 6500-01

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
25.00	HOUR	FLAGGER (SET PRICE)
4.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
15,234.00	LNFT	PAVEMENT MARKING REMOVAL
6,439.00	LNFT	PAVEMENT MARKING (PATTERNED COLD PLASTIC) (WHITE) (6")
7,969.00	LNFT	PAVEMENT MARKING (PATTERNED COLD PLASTIC) (YELLOW) (4")
750.00	LNFT	PAVEMENT MARKING (PATTERNED COLD PLASTIC) (YELLOW) (6")
360.00	LNFT	PAVEMENT MARKING (PATTERNED COLD PLASTIC) (YELLOW) (12")

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012373 STATE PROJECT NO: U040-055 KA 3915-01 DBE GOAL: 1.0%
 WORKING DAYS: CCD COMPLETION DATE: 6/1/23
 COUNTY: LOGAN
 GRADING, BRIDGE AND SURFACING. US-40: BR #008 (NORTH BRIDGE HACKBERRY CREEK) LOC 4.85 MI NE OF E JCT K-25 IN LG CO. LGTH IS 0.52 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE C)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEANING EXISTING STRUCTURE
1.00	LS	CLEARING AND GRUBBING
41,539.00	SQYD	SALVAGED TOPSOIL
14,064.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
16,486.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
2,901.00	CUYD	ROCK EXCAVATION
16,533.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
1,799.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
2.00	EACH	END SECTION (18")
30.00	LNFT	ENTRANCE PIPE (18")
11.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
1,200.00	LBS.	TEMPORARY FERTILIZER (16-20- 0)
160.00	LBS.	TEMPORARY SEED (CANADA WILD RYE)
360.00	LBS.	TEMPORARY SEED (GRAIN OATS)
360.00	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
19.10	LBS.	SOIL EROSION MIX
418.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1,389.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
160.00	LNFT	BIODEGRADABLE LOG (20")
160.00	LNFT	FILTER SOCK (18")
1.00	SQYD	GEOTEXTILE (EROSION CONTROL)
1.00	LS	SWPPP DESIGN
40.00	EACH	SWPPP INSPECTION
66.00	EACH	WATER POLLUTION CONTROL MANAGER
6,840.00	LBS.	MULCHING TACKING SLURRY
22.80	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
218.30	CUYD	CONCRETE (GRADE 4.0) (RCB BR)
119.70	CUYD	CONCRETE (GRADE 4.0) (AE) (RCB BR)
375.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
4,130.00	LBS.	REINFORCING STEEL (GRADE 60)
64,270.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
390.00	CUYD	CLASS III EXCAVATION (RCB)
87.00	CUYD	FOUNDATION STABILIZATION

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012373 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
104.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
25.00	CUYD	SLOPE PROTECTION (SHOT ROCK)
6,262.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
380.00	LBS.	FERTILIZER (16-20- 0)
12.00	LBS.	SEED (BIG BLUESTEM GRASS) (KAW)
7.60	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
92.00	LBS.	SEED (BUFFALO GRASS) (TREATED)
12.00	LBS.	SEED (INDIANGRASS) (OSAGE)
15.00	LBS.	SEED (LITTLE BLUESTEM GRASS) (ALDOUS)
47.90	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
76.00	LBS.	SEED (STERILE WHEATGRASS)
6.00	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
33.60	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
44.40	LBS.	SEED (NATIVE WILDFLOWER MIX 2)
4,450.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
14,240.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
6,230.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
53,400.00	EADA	CHANNELIZER (PORTABLE)
8,900.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
195.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
36.50	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
9,329.00	LNFT	PAVEMENT MARKING REMOVAL
20.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012383	STATE PROJECT NO: I070-098 KA-5688-01	DBE GOAL:	0.0%
	WORKING DAYS: 100 COMPLETION DATE:		
	COUNTY: TREGO		
	BRIDGE REPAIR. BR NO. 17 AND BR NO. 18 ON I70 IN TR CO. LGTH 0.002 M.		

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)
1.00	CUYD	MATERIAL FOR PORTLAND CEMENT CONCRETE OVERLAY (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
545.00	SQYD	MACHINE PREPARATION (1.75")
245.00	SQYD	AREA PREPARED FOR PATCHING
5.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
545.00	SQYD	PORTLAND CEMENT CONCRETE OVERLAY (1.75")
5.00	SQYD	PCCP EDGE JOINT PATCHING (PARTIAL DEPTH)
490.00	SQYD	BRIDGE DECK GROOVING
545.00	SQYD	MACHINE PREPARATION (1.75")
245.00	SQYD	AREA PREPARED FOR PATCHING
5.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
545.00	SQYD	PORTLAND CEMENT CONCRETE OVERLAY (1.75")
5.00	SQYD	PCCP EDGE JOINT PATCHING (PARTIAL DEPTH)
490.00	SQYD	BRIDGE DECK GROOVING
6,500.00	LNFT	PAVEMENT MARKING (PAINT) (YELLOW) (6")
6,640.00	LNFT	PAVEMENT MARKING (PAINT) (WHITE) (6")
180.00	LNFT	PAVEMENT MARKING (PAINT) (WHITE) (12")
900.00	LNFT	PAVEMENT MARKING (PAINT) (WHITE) (8")
540.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
4,590.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
1,350.00	EADA	WORK ZONE SIGNS (16.26 SQ.FT. & OVER)
1,350.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
35,100.00	EADA	CHANNELIZER (PORTABLE)
2,700.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
270.00	EADA	ARROW DISPLAY
1,250.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
1,250.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
2.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
15.00	EACH	REPLACEMENT MODULES (IBS)
11,930.00	LNFT	PAVEMENT MARKING REMOVAL
186.60	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012414 STATE PROJECT NO: U054-001 KA 6408-01 DBE GOAL: 2.0%
 WORKING DAYS: 45 COMPLETION DATE:
 COUNTY: ALLEN
 MILLING AND HMA OVERLAY. WO/AL CO LI E TO WCL IOLA IN AL CO. LGTH 5.705 MI.
 TIED TO KA 6407-01

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
7,303.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-22)
4,287.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22) (SHOULDER)
11,590.00	TON	QUALITY CONTROL TESTING (HMA)
30.00	TON	EMULSIFIED ASPHALT (SS-1HP)
111.00	TON	HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)
12,742.00	TON	MILLING
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
301.20	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
1.00	EACH	ASPHALT CORE (SET PRICE)
301.20	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
301.20	STA.	RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)
18,837.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4") (WET RECOVERABLE)
60,618.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6") (WET RECOVERABLE)
*** END OF CONTRACT ***		

SUMMARY OF QUANTITIES

DATE: 12/16/2021

LETTING DATE: January 19, 2022

TIME: 08:58am

522012424 STATE PROJECT NO: K099-010 KA 6317-01 DBE GOAL: 3.0%
 WORKING DAYS: 35 COMPLETION DATE:
 COUNTY: CHAUTAUQUA
 MILLING AND HMA OVERLAY. K-99; FR JCT K99/U-166B N TO CQ/EK CO LI IN CQ CO.
 LGTH 13.467 MI. TIED TO KA 6340-01

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
19,402.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22)
19,402.00	TON	QUALITY CONTROL TESTING (HMA)
51.00	TON	EMULSIFIED ASPHALT (SS-1HP)
13,297.00	TON	MILLING
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
449.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
712.40	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
1,424.90	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
142,792.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
63,120.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
36.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (24")

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012434 STATE PROJECT NO: I035-016 KA 6402-01 DBE GOAL: 2.0%
 WORKING DAYS: 65 COMPLETION DATE:
 COUNTY: COFFEY
 MILLING AND HMA OVERLAY. I-35; FR LY/CF CO LI TO 0.7 MI S OF I-35/US/75 JCT IN
 CF CO. LGTH 11.53 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
35,590.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-22)
23,723.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22) (SHOULDER)
59,313.00	TON	QUALITY CONTROL TESTING (HMA)
116.00	TON	EMULSIFIED ASPHALT (SS-1HP)
74,060.00	TON	MILLING
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
6,878.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
2,430.60	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)
4,861.30	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8') (TYPE II)
2,418.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
156,605.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6") (WET RECOVERABLE)
1,316.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8") (WET RECOVERABLE)
498.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12") (WET RECOVERABLE)
124,718.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6") (WET RECOVERABLE)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012454 STATE PROJECT NO: U059-050 KA 6319-01 DBE GOAL: 2.5%
 WORKING DAYS: 40 COMPLETION DATE:
 COUNTY: LABETTE
 MILLING AND HMA OVERLAY. US-59; KS/OK ST LI TO NCL OSWEGO IN LB CO. LGTH
 13.59 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
15,272.00	TON	HMA OVERLAY (SR- 9.5A) (PG 64-22)
15,272.00	TON	QUALITY CONTROL TESTING (HMA)
59.00	TON	EMULSIFIED ASPHALT (SS-1HP)
25.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
15,259.00	TON	MILLING
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
869.80	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)
541.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)
1,082.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
133,110.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
63,663.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
94.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (12")
106.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
2.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
2.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE)(RAILROAD XING)
2.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (STOP)
2.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (AHEAD)
1.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (ONLY)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012464 STATE PROJECT NO: U169-061 KA 6241-01 DBE GOAL: 2.0%
 WORKING DAYS: 60 COMPLETION DATE:
 COUNTY: MIAMI
 OVERLAY US-169; FR 3.9 MI S OF US-169/K-68 JCT (BAPTISTE DR) N TO 1.4 MI S OF
 MI/JO CO LI (NB ONLY) AND CONC PORTION OF 255TH ST BELOW US-169 IN MI CO.
 LGTH 10.676 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
26,871.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-22)
8,625.00	TON	HMA-RCI (PG 70-28 RCI)
22,500.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22) (SHOULDER)
57,996.00	TON	QUALITY CONTROL TESTING (HMA)
114.00	TON	EMULSIFIED ASPHALT (SS-1HP)
26,368.00	SQYD	MILLING
2,489.00	LNFT	CRACK FILLING
5,725.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	LS	ASPHALT PAVEMENT SMOOTHNESS
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1,125.90	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)
2,251.90	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8') (TYPE II)
15.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
15.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE II)
1,130.10	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
78,568.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6") (WET RECOVERABLE)
2,038.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8") (WET RECOVERABLE)
498.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12") (WET RECOVERABLE)
843.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4") (WET RECOVERABLE)
60,237.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6") (WET RECOVERABLE)
56.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12") (WET RECOVERABLE)
82.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
9.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
3.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
1,760.00	LNFT	PAVEMENT MARKING REMOVAL

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012474 STATE PROJECT NO: U054-104 KA 6407-01 DBE GOAL: 2.5%
 WORKING DAYS: 45 COMPLETION DATE:
 COUNTY: WOODSON
 MILLING AND HMA OVERLAY. US-54; ECL YATES CENTER E TO WO/AL CO LI IN WO
 CO. LGTH 11.883 MI. TIED TO KA 6408-01

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
17,775.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-22)
17,775.00	TON	QUALITY CONTROL TESTING (HMA)
19,543.00	TON	MILLING
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
46.00	TON	EMULSIFIED ASPHALT (SS-1HP)
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
627.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
1.00	EACH	ASPHALT CORE (SET PRICE)
627.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)
627.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
32,260.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4") (WET RECOVERABLE)
127,972.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6") (WET RECOVERABLE)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012484 STATE PROJECT NO: U169-063 KA 6412-01 DBE GOAL: 2.5%
 WORKING DAYS: 30 COMPLETION DATE:
 COUNTY: MONTGOMERY
 MILLING AND HMA OVERLAY. US-169; E JCT US-166/169 N TO POTATO CREEK BRG
 IN MG CO. LGTH 4.8 MI. TIED TO KA 6411-01.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
21,162.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-28)
21,162.00	TON	QUALITY CONTROL TESTING (HMA)
55.00	TON	EMULSIFIED ASPHALT (SS-1HP)
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
21,162.00	TON	MILLING
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
508.60	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
910.40	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
67,311.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
3,288.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
150.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
578.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
2,440.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8")
315.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
49,800.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
9.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
8.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012525 STATE PROJECT NO: K042-048 KA 6332-01 DBE GOAL: 0.0%
 WORKING DAYS: 65 COMPLETION DATE:
 COUNTY: KINGMAN
 RECYCLE AND HMA OVERLAY. BA/KM CO LN TO K-14 JCT ON K-42 IN KM CO. LGTH
 23.743 MI. TIED TO KA 6330-01 AND KA 6331-01.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	SURFACE RECYCLING PAY ADJUSTMENT
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
13,598.00	SQYD	MILLING
28,563.00	TON	HMA OVERLAY (SM-12.5A) (PG 64-22)
74.00	TON	EMULSIFIED ASPHALT (SS-1HP)
370.00	TON	ASPHALT REJUVENATING AGENT
1,254.00	STA.	SURFACE RECYCLING (1.5")
3,813.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1,254.00	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
2,507.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE II)
445.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
61.40	STA.	SHOULDERS (AGGREGATE) (HMA WIDENING)
28,563.00	TON	QUALITY CONTROL TESTING (HMA)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012535 STATE PROJECT NO: K042-076 KA 6330-01 DBE GOAL: 0.0%
 WORKING DAYS: 65 COMPLETION DATE:
 COUNTY: PRATT
 RECYCLE AND HMA OVERLAY. K-42; US-281 JCT TO PR/BA CO LN ON K-42 IN PR
 CO. LGTH 8.767 MI. TIED TO KA 6331-01 AND KA 6332-01.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	SURFACE RECYCLING PAY ADJUSTMENT
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
687.00	SQYD	MILLING
10,356.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22)
27.00	TON	EMULSIFIED ASPHALT (SS-1HP)
255.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
10,356.00	TON	QUALITY CONTROL TESTING (HMA)
1,447.00	TON	PAVEMENT EDGE WEDGE (ROCK)
137.00	TON	ASPHALT REJUVENATING AGENT
463.00	STA.	SURFACE RECYCLING (1.5")
463.00	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
926.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE II)
35.20	STA.	SHOULDERS (AGGREGATE) (HMA WIDENING)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012565 STATE PROJECT NO: K014-080 KA 3893-01 DBE GOAL: 8.0%
 WORKING DAYS: 190 COMPLETION DATE:
 COUNTY: RICE
 GRADING, BRIDGE AND SURFACING. K-14: BR NO #032 (COW CREEK DRAINAGE)
 LOC 9.73 MI N OF RN CL IN RC CO. LGTH IS 0.596.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	LS	CURING ENVIRONMENT
1.00	HOURL	FLAGGER (SET PRICE)
1.00	LS	CLEANING EXISTING STRUCTURE
1.00	LS	TRANSPORTING SALVAGEABLE MATERIAL
1.00	LS	CLEARING AND GRUBBING
23,775.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
24,171.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
2,751.00	CUYD	ROCK EXCAVATION
26,417.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
6,953.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
62,847.00	SQYD	SALVAGED TOPSOIL
4.00	EACH	END SECTION (24")
2.00	EACH	END SECTION (36")
122.00	LNFT	ENTRANCE PIPE (24")
72.00	LNFT	ENTRANCE PIPE (36")
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
350.00	LNFT	GUARDRAIL, STEEL PLATE (MGS)
1.60	PMPH	MOWING
20.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
4.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
1,830.00	LBS.	TEMPORARY FERTILIZER (16-20- 0)
244.00	LBS.	TEMPORARY SEED (CANADA WILDRIE)
549.00	LBS.	TEMPORARY SEED (GRAIN OATS)
549.00	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
802.30	LBS.	SOIL EROSION MIX
113.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
32,492.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
370.00	LNFT	BIODEGRADABLE LOG (20")
335.00	LNFT	FILTER SOCK (18")
105.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
40.00	EACH	SWPPP INSPECTION
65.00	EACH	WATER POLLUTION CONTROL MANAGER
4,410.00	LBS.	MULCHING TACKING SLURRY
14.70	TON	MULCHING

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

522012565 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
144.00	CUYD	CLASS I EXCAVATION
288.00	CUYD	CLASS III EXCAVATION
736.70	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
117.40	CUYD	CONCRETE (GRADE 4.0) (AE)
181,630.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
4,500.00	LBS.	REINFORCING STEEL (GRADE 60)
1,110.00	LNFT	PILES (STEEL) (HP10X42)
3,100.00	LNFT	PILES (STEEL) (HP12X84)
135.00	LNFT	TEST PILES (SPECIAL) (HP10X42)
134.00	LNFT	TEST PILE (SPECIAL) (HP 12X84)
58.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
48.00	SQYD	ABUTMENT STRIP DRAIN
2,646.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
821.00	SQYD	BRIDGE DECK GROOVING
131.00	SQYD	CONCRETE PAVEMENT (10.5" UNIFORM) (AE) (BR APP)
3,354.00	TON	HMA SURFACE (SR-12.5A) (PG 70-28)
5,541.00	TON	HMA BASE (SR-12.5A) (PG 64-22)
335.00	TON	HMA SURFACE (SR-12.5A) (PG 58-28) (SHOULDER)
979.00	TON	HMA BASE (SR-12.5A) (PG 58-28) (SHOULDER)
1,090.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
17.00	TON	EMULSIFIED ASPHALT (SS-1HP)
1.00	MGAL	WATER (TREATED SUBGRADE) (SET PRICE)
10,209.00	TON	QUALITY CONTROL TESTING (HMA)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	LS	ASPHALT PAVEMENT SMOOTHNESS
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
551.00	CUYD	TRANSPORTING SALVAGEABLE MATERIAL
713.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
3,053.00	SQYD	MILLING
903.00	TON	FLY ASH
23,457.00	SQYD	MANIPULATION FOR TREATED SUBGRADE (FLY ASH)
421.00	TON	CEMENT
23,457.00	SQYD	MANIPULATION FOR TREATED SUBGRADE (CEMENT)
48.62	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
167.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
9.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
4.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
34.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE RIGID "U" POST)
1.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE FLEXIBLE) (TYPE 1 ANCHOR)
1.00	LS	SIGN (REMOVE AND RESET)
10,838.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
12,315.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
392.00	LBS.	FERTILIZER (16-20- 0)
9.80	LBS.	SEED (BIG BLUESTEM GRASS) (KAW)
49.00	LBS.	SEED (CANADA WILD-RYE)
9.80	LBS.	SEED (INDIANGRASS) (OSAGE)
9.80	LBS.	SEED (LITTLE BLUESTEM GRASS) (ALDOUS)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012565 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
30.90	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
49.00	LBS.	SEED (STERILE WHEATGRASS)
4.90	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
2.50	LBS.	SEED (TALL DROP)
19.60	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
50.50	LBS.	SEED (NATIVE WILDFLOWER MIX 1)
4,930.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
8,410.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
4,350.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
71,340.00	EADA	CHANNELIZER (PORTABLE)
6,380.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
447.70	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
18.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
4.00	EACH	IMPACT ATTENUATOR (TL-3) (TEMPORARY)
10.00	EACH	REPLACEMENT MODULES (IMPACT ATTENUATOR)
3,825.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
6,200.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012575 STATE PROJECT NO: U054-087 KA 6088-01 DBE GOAL: 10.5%
 WORKING DAYS: 130 COMPLETION DATE:
 COUNTY: SEDGWICK
 GRADING, BRIDGE AND SURFACING. US-54 BRIDGE #113 IN SG CO LOC AT JNCT
 K-251/US-54 (WESTBOUND). LGTH IS 0.80 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE C)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	LS	CURING ENVIRONMENT
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
1,177.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
1,569.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
1,221.00	CUYD	ROCK EXCAVATION
1,177.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
480.00	LNFT	SLOTTED DRAIN (18")
155.00	LNFT	CROSS ROAD PIPE (18") (CSP)
3.00	EACH	END SECTION (18") (TYPE IV)
287.50	LNFT	GUARDRAIL, STEEL PLATE (MGS)
98.70	LNFT	GUARDRAIL, REMOVAL AND RECONSTRUCTION OF STEEL PLATE
368.70	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
2.00	EACH	FLUME INLET (CONCRETE)
16.00	LNFT	SLOPE DRAIN (CONCRETE)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
0.50	LBS.	SOIL EROSION MIX
22.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
600.00	LNFT	BIODEGRADABLE LOG (20")
600.00	LNFT	FILTER SOCK (18")
70.00	CUYD	CLASS III EXCAVATION
400.30	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
99,760.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)
12,790.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
3,780.00	EACH	WELDED STUD SHEAR CONNECTORS
1.00	LS	BRIDGE REPAIR
1,037.00	SQYD	BRIDGE DECK GROOVING
1.00	LS	FALSEWORK INSPECTION
44.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
38.00	SQYD	ABUTMENT STRIP DRAIN
1.00	LS	BRIDGE PAINTING (ORGANIC ZINC W/ ACRYLIC SYSTEM)
1.00	LS	ENVIRONMENTAL PROTECTION
42.00	LNFT	HEAT STRAIGHTENING REPAIR
436.00	SQYD	CONCRETE PAVEMENT (11" UNIFORM) (AE) (NRDJ)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012575 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
296.00	SQYD	CONCRETE PAVEMENT (11" UNIFORM) (AE) (BR APP)
47.40	CUYD	BRIDGE APPROACH SLAB FOOTING
2,152.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
4.00	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
12.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
2.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
10,650.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
550.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8")
10,150.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
2,544.00	LNFT	PAVEMENT MARKING (PATTERNED COLD PLASTIC) (WHITE) (6")
19,254.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	SEEDING
8,390.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
19,700.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
200.00	EADA	WORK ZONE SIGNS (16.26 SQ.FT. & OVER)
5,070.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
5,080.00	EADA	CHANNELIZER (FIXED)
71,760.00	EADA	CHANNELIZER (PORTABLE)
6,240.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
780.00	EADA	ARROW DISPLAY
228.60	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
5.60	STAL	PAVEMENT MARKING (TEMP) (BROKEN) (LINE MASKING TAPE)
5,060.00	LNFT	PAVEMENT MARKING REMOVAL
2.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
62.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE II)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012585	STATE PROJECT NO: U166-096 KA 6430-01	DBE GOAL:	3.0%
	WORKING DAYS: 190 COMPLETION DATE:		
	COUNTY: SUMNER		
	PCCP PATCHING. US-166; FR US-81/US-166 JCT E APPROX 9 MI TO 400 FT PAST ROCK RD INTERSECTION IN SU CO. LGTH 9 MI.		

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
2.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
702.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
642.00	CUYD	ROCK EXCAVATION
257.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
297.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-0-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
189.00	CUYD	BRIDGE APPROACH SLAB FOOTING
1,259.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)
520.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE)
324.00	EACH	DRILLING AND GROUTING
27,515.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-28)
9,105.00	TON	HMA-RCI (PG 70-28 RCI)
36,620.00	TON	QUALITY CONTROL TESTING (HMA)
106.00	TON	EMULSIFIED ASPHALT (SS-1HP)
7,433.00	SQYD	MILLING
10,009.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
3,339.00	TON	PAVEMENT EDGE WEDGE (ROCK)
871.00	STA.	SHOULDERS (AGGREGATE) (HMA WIDENING)
3,170.00	SQYD	AGGREGATE BASE (AB-3) (6")
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	LS	ASPHALT PAVEMENT SMOOTHNESS
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
483.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
966.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE II)
535.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
1.00	LNFT	EXTRA WORK SAW CUTS (SET PRICE)
5,851.00	SQYD	PCCP PATCHING (FULL DEPTH) (9") (SOUND)
27.00	SQYD	PCCP EDGE JOINT PATCHING (FULL DEPTH)
3.00	SQYD	PCCP EDGE JOINT PATCHING (PARTIAL DEPTH)
749.00	SQYD	PCCP JOINT AND CRACK PATCHING (PARTIAL DEPTH)
1,484.00	SQYD	PCCP JOINT AND CRACK PATCHING (FULL DEPTH)
428.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)
872.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
97,007.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
29,784.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
500.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8")
125.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
97,007.00	LNFT	PAVEMENT MARKING (PAINT) (WHITE) (6")
29,784.00	LNFT	PAVEMENT MARKING (PAINT) (YELLOW) (4")

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522012585 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
16,989.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522014121 STATE PROJECT NO: 043 C 5078-01 DBE GOAL: 1.0%
 WORKING DAYS: 100 COMPLETION DATE:
 COUNTY: JACKSON
 GRADING AND BRIDGE. 2.0 MI E & 5.8 MI N OF HOLTON ON T RD, OVER STRAIGHT
 CREEK, IN JA CO. LGTH IS 0.102 MI

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE C)
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	LS	CURING ENVIRONMENT
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
1,879.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
1,325.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
2,243.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
1.00	MGAL	WATER (GRADING) (SET PRICE)
100.00	LNFT	GUARDRAIL, STEEL PLATE
4.00	EACH	SIGNING OBJECT MARKER (TYPE 3)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
4.00	EACH	GUARDRAIL END TERMINAL (SRT)
4.00	EACH	GUARDRAIL END TERMINAL (FLEAT)
96.00	LBS.	TEMPORARY FERTILIZER (13-13-13)
81.60	LBS.	SOIL EROSION MIX
710.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
18.00	LNFT	BIODEGRADABLE LOG (9")
18.00	LNFT	BIODEGRADABLE LOG (12")
35.00	LNFT	BIODEGRADABLE LOG (20")
35.00	LNFT	SILT FENCE
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
82.00	CUYD	CLASS I EXCAVATION
90.00	CUYD	CLASS II EXCAVATION
219.80	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
60.20	CUYD	CONCRETE (GRADE 4.0) (AE)
67,330.00	LBS.	REINFORCING STEEL (GRADE 60)
1,211.00	LNFT	PILES (STEEL) (HP10X42)
74.00	LNFT	TEST PILES (SPECIAL) (HP10X42)
20.00	EACH	CAST STEEL PILE POINTS
2.00	EACH	CONTRACTOR FURNISHED PDA
281.00	CUYD	SLOPE PROTECTION (SHOT ROCK)
122.00	SQYD	GEOTEXTILE FABRIC

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016101 STATE PROJECT NO: U036-007 KA 6391-01 DBE GOAL:
WORKING DAYS: 30 COMPLETION DATE:
COUNTY: BROWN
SURFACE RECYCLE AND CHIP SEAL. US-36; NM/BR CO LI E TO LTL W OF
HIAWATHA IN BR CO. LGTH 12.00 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
1.00	LS	SURFACE RECYCLING PAY ADJUSTMENT
627.00	STA.	SURFACE RECYCLING (1.5")
234.00	TON	ASPHALT REJUVENATING AGENT
627.00	STA.	MANIPULATION (CHIP SEAL)
407.00	TON	EMULSIFIED ASPHALT (CRS-1HP) (SEAL)
2,103.00	CUYD	COVER MATERIAL (CM-L-2)
1.00	MGAL	WATER (FLEXIBLE PAVEMENT) (SET PRICE)
627.00	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
627.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE II)
560.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)
527.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016121 STATE PROJECT NO: U059-044 KA 6338-01 DBE GOAL:
 WORKING DAYS: 75 COMPLETION DATE:
 COUNTY: JEFFERSON
 MILLING AND HMA OVERLAY. US 59; FR JCT OF K-4 TO JF/AT CO LI IN JF CO. LGTH
 0.50 MI. TIED TO KA 6315-01

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1,387.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-28)
1,387.00	TON	QUALITY CONTROL TESTING (HMA)
100.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
4.00	TON	EMULSIFIED ASPHALT (SS-1HP)
18,137.00	SQYD	MILLING
1,096.00	SQYD	MASTIC SURFACE TREATMENT
206.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
20.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
5.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
5.00	EACH	PAVEMENT MARKING (TEMP) (SYMBOL) (TYPE I)
8.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)
58.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
6,207.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
6,677.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
50.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
2.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
3.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

40

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016131 STATE PROJECT NO: k099-056 KA 6392-01 DBE GOAL:
WORKING DAYS: 10 COMPLETION DATE:
COUNTY: LYON
CHIP SEAL. K-99; GW CO LI NON K-99TO S END OF BRG AT S EMPORIA CL IN LY
CO. LGTH 15.60 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
817.00	STA.	MANIPULATION (CHIP SEAL)
2,013.00	CUYD	COVER MATERIAL (CM-L-2)
433.00	TON	EMULSIFIED ASPHALT (CRS-1HP) (SEAL)
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
1.00	MGAL	WATER (FLEXIBLE PAVEMENT) (SET PRICE)
817.00	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016141 STATE PROJECT NO: U050-056 KA 6422-01 DBE GOAL:
 WORKING DAYS: 85 COMPLETION DATE:
 COUNTY: LYON
 MILLING AND HMA OVERLAY. E CL EASTWARD .85 MI TO SB E I-35 EXIT RAMP SPUR
 WHERE PVMT CHANGES IN LY CO. LGTH 0.850 MI. TIED TO KA 6401-01

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	TRAFFIC CONTROL
1,662.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-22)
6.00	TON	EMULSIFIED ASPHALT (SS-1HP)
1,662.00	TON	QUALITY CONTROL TESTING (HMA)
27.00	TON	HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)
20,383.00	SQYD	MILLING
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
45.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
8,100.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
5,970.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016151 STATE PROJECT NO: U075-070 KA 6394-01 DBE GOAL:
WORKING DAYS: 25 COMPLETION DATE:
COUNTY: OSAGE
CHIP SEAL. US-75; CF/OS CO LI N ON US-75 TO APPROX 1000' S OF S JORDAN RD
WHERE PVMT CHANGES IN OS CO. LGTH 7.02 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
349.00	STA.	SURFACE RECYCLING (1.5")
126.00	TON	ASPHALT REJUVENATING AGENT
1,908.00	CUYD	COVER MATERIAL (CM-L-2)
369.00	TON	EMULSIFIED ASPHALT (CRS-1HP) (SEAL)
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
349.00	STA.	MANIPULATION (CHIP SEAL)
698.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8') (TYPE II)
349.00	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (8 FT.))
1.00	LS	SURFACE RECYCLING PAY ADJUSTMENT
1.00	MGAL	WATER (FLEXIBLE PAVEMENT) (SET PRICE)
698.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
349.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016161 STATE PROJECT NO: U075-070 KA 6395-01 DBE GOAL:
 WORKING DAYS: 35 COMPLETION DATE:
 COUNTY: OSAGE
 MILLING AND HMA OVERLAY. US-75; S EDGE K-68 INTERSECTION N US-75 THRU
 LYNDON TO CONC ON S END OF ROUNDABOUT AT K-268/US-75 JCT IN OS CO.
 LGTH 2.920 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	TRAFFIC CONTROL
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
5,217.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-22)
2,162.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22) (SHOULDER)
11.00	TON	EMULSIFIED ASPHALT (SS-1HP)
7,379.00	TON	QUALITY CONTROL TESTING (HMA)
67,816.00	SQYD	MILLING
249.00	TON	ASPHALT PAVEMENT PATCHING OF PCCP
3,983.00	SQYD	MASTIC SURFACE TREATMENT
2,162.00	TON	PAVEMENT EDGE WEDGE (ROCK)
152.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
159.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
80.00	STA.	RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)
20,800.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
21,110.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
30.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
480.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (12")
16.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

44

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016171 STATE PROJECT NO: U075-070 KA 6396-01 DBE GOAL:
WORKING DAYS: 10 COMPLETION DATE:
COUNTY: OSAGE
CHIP SEAL. US-75; FR CONC/ASPHALT PVMT CHANGE ON N SIDE OF K-268/US-75
ROUNDAABOUT N TO 2 LN/4 LN SPLIT IN OS CO. LGTH 9.340 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	TRAFFIC CONTROL
477.00	STA.	MANIPULATION (CHIP SEAL)
1,993.00	CUYD	COVER MATERIAL (CM-L-2)
428.00	TON	EMULSIFIED ASPHALT (CRS-1HP) (SEAL)
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
1.00	MGAL	WATER (FLEXIBLE PAVEMENT) (SET PRICE)
541.00	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016414 STATE PROJECT NO: K099-025 KA 6340-01 DBE GOAL:
 WORKING DAYS: 35 COMPLETION DATE:
 COUNTY: ELK
 MILLING AND HMA OVERLAY. K-99; CQ/EK CO LN N TO W JCT 160 IN EK CO. LGTH
 4.80 MI. TIED TO KA 6317-01

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
7,198.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22)
19.00	TON	EMULSIFIED ASPHALT (SS-1HP)
7,198.00	TON	QUALITY CONTROL TESTING (HMA)
7,198.00	TON	MILLING
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
284.40	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
507.40	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
57,746.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
31,839.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
60.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
74.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
3.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE)(RAILROAD XING)
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016424 STATE PROJECT NO: U166-063 KA 6411-01 DBE GOAL:
 WORKING DAYS: 30 COMPLETION DATE:
 COUNTY: MONTGOMERY
 MILLING AND HMA OVERLAY. ECL COFFEYVILLE E TO E JCT US-166/US169 IN MG
 CO. LGTH 0.50 MI. TIED TO KA 6412-01

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	TRAFFIC CONTROL
2,820.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-28)
2,820.00	TON	QUALITY CONTROL TESTING (HMA)
7.00	TON	EMULSIFIED ASPHALT (SS-1HP)
2,820.00	TON	MILLING
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
52.80	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
35.90	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
6,375.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
2,400.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
376.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
1,040.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8")
211.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
2,880.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016464 STATE PROJECT NO: 106 KA 6358-01 DBE GOAL:
 WORKING DAYS: 25 COMPLETION DATE:
 COUNTY: STATEWIDE
 SURFACE RECYCLE. HOST KA 6358-01 KA 6359-01, K58 JCT K99 E TO GW/CF CO LI
 IN GW CO. KA 6360-01, FR GW/CF CO LI E TO N JCT US75 IN CF CO. KA 6361-01, FR
 S JCT US-75 E TO WCL LEROY IN CF CO. KA 6504-01, K249 FR JCT K-99 N TO JCT
 K-58 IN GW CO. LGTH 32.03 MI

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
594.00	STA.	SURFACE RECYCLING (1")
103.00	TON	ASPHALT REJUVENATING AGENT
664.00	STA.	MANIPULATION (CHIP SEAL)
1,555.00	CUYD	COVER MATERIAL (CM-L-2)
301.00	TON	EMULSIFIED ASPHALT (CRS-1HP) (SEAL)
1.00	MGAL	WATER (FLEXIBLE PAVEMENT) (SET PRICE)
721.00	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
1,162.50	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE II)
696.00	STA.	SURFACE RECYCLING (1")
116.00	TON	ASPHALT REJUVENATING AGENT
696.00	STA.	MANIPULATION (CHIP SEAL)
1,584.00	CUYD	COVER MATERIAL (CM-L-2)
306.00	TON	EMULSIFIED ASPHALT (CRS-1HP) (SEAL)
1.00	MGAL	WATER (FLEXIBLE PAVEMENT) (SET PRICE)
1,392.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE II)
696.00	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
294.00	STA.	SURFACE RECYCLING (1")
49.00	TON	ASPHALT REJUVENATING AGENT
294.00	STA.	MANIPULATION (CHIP SEAL)
672.00	CUYD	COVER MATERIAL (CM-L-2)
130.00	TON	EMULSIFIED ASPHALT (CRS-1HP) (SEAL)
1.00	MGAL	WATER (FLEXIBLE PAVEMENT) (SET PRICE)
588.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE II)
294.00	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
33.00	STA.	SURFACE RECYCLING (1")
6.00	TON	ASPHALT REJUVENATING AGENT
37.00	STA.	MANIPULATION (CHIP SEAL)
110.00	CUYD	COVER MATERIAL (CM-L-2)
21.00	TON	EMULSIFIED ASPHALT (CRS-1HP) (SEAL)
1.00	MGAL	WATER (FLEXIBLE PAVEMENT) (SET PRICE)
67.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE II)
37.00	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016515 STATE PROJECT NO: K042-004 KA 6331-01 DBE GOAL:
 WORKING DAYS: 65 COMPLETION DATE:
 COUNTY: BARBER
 RECYCLE AND HMA OVERLAY. PR/BA CO LN TO BA/KM CO LN ON K-42 IN BA CO.
 LGTH 4.886 MI. TIED TO KA 6330-01 AND KA 6332-01.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	SURFACE RECYCLING PAY ADJUSTMENT
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
5,731.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22)
15.00	TON	EMULSIFIED ASPHALT (SS-1HP)
76.00	TON	ASPHALT REJUVENATING AGENT
5,731.00	TON	QUALITY CONTROL TESTING (HMA)
258.00	STA.	SURFACE RECYCLING (1.5")
887.00	TON	PAVEMENT EDGE WEDGE (ROCK)
258.00	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
516.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE II)
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016525 STATE PROJECT NO: K254-008 KA 5556-01 DBE GOAL:
 WORKING DAYS: 45 COMPLETION DATE:
 COUNTY: BUTLER
 GRADING AND SURFACING. K-254: 6.25 MI E OF SG/BU CO LN AT JCT K-254/ADAMS
 RD IN BU CO. LGTH IS 0.204 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	GRANULAR BACKFILL (WINGWALLS) (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEANING EXISTING STRUCTURE
5.00	CUYD	FOUNDATION STABILIZATION
1.00	LS	CLEARING AND GRUBBING
1,207.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
262.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
523.00	CUYD	ROCK EXCAVATION
852.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
362.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
2,004.00	SQYD	SALVAGED TOPSOIL
1.00	MGAL	WATER (GRADING) (SET PRICE)
8.20	CUYD	CONCRETE (GRADE 4.0) (RCB)
770.00	LBS.	REINFORCING STEEL (GRADE 60)
7.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
18.00	LNFT	CROSS ROAD PIPE (24") (RCP)
1.00	EACH	END SECTION (24") (RC)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
1.00	EACH	MONUMENT BOX
77.00	LBS.	TEMPORARY FERTILIZER (15-30-15)
19.00	LBS.	TEMPORARY SEED (CANADA WILD RYE)
43.00	LBS.	TEMPORARY SEED (GRAIN OATS)
43.00	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
47.20	LBS.	SOIL EROSION MIX
129.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
2,385.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE H)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
120.00	LNFT	BIODEGRADABLE LOG (20")
120.00	LNFT	FILTER SOCK (18")
1.00	LS	SWPPP DESIGN
10.00	EACH	SWPPP INSPECTION
20.00	EACH	WATER POLLUTION CONTROL MANAGER
478.00	LBS.	MULCHING TACKING SLURRY
3.30	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
969.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
2,545.00	SQYD	AGGREGATE BASE (AB-3) (6")
91.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016525 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
128.00	LNFT	FENCE (WOVEN WIRE) (TYPE A OR B)
2.00	EACH	POSTS (END) (WOVEN WIRE TYPE A OR B)
49.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
54.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)
1.00	LS	SIGN (REMOVE AND RESET)
1,568.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
39.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
8.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
250.00	LBS.	FERTILIZER (13-13-13)
20.00	LBS.	FERTILIZER (15-30-15)
1.00	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
5.00	LBS.	SEED (BUFFALO GRASS) (TREATED)
4.00	LBS.	SEED (CANADA WILD-RYE)
45.00	LBS.	SEED (RYEGRASS) (PERENNIAL)
2.00	LBS.	SEED (SAND BLUESTEM GRASS) (GARDEN COUNTY)
1.00	LBS.	SEED (SAND DROPSEED)
1.00	LBS.	SEED (SAND LOVEGRASS) (BEND)
10.00	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
4.00	LBS.	SEED (STERILE WHEATGRASS)
1.00	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
45.00	LBS.	SEED (FESCUE) (TALL) (ENDOPHYTE-FREE)
8.00	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
4.00	LBS.	SEED (NATIVE WILDFLOWER MIX 1)
910.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
1,610.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
1,120.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
5,880.00	EADA	CHANNELIZER (PORTABLE)
2,520.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
70.00	EADA	ARROW DISPLAY
140.00	EADA	PORTABLE CHANGEABLE MESSAGE SIGN
35.20	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
3,552.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016595 STATE PROJECT NO: K254-087 KA 5554-01 DBE GOAL:
 WORKING DAYS: 85 COMPLETION DATE:
 COUNTY: SEDGWICK
 GRADING AND SURFACING. K-254 AT ROCK ROAD IN KECHI IN SG CO. LGTH IS
 0.379 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
18.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEANING EXISTING STRUCTURE
18.00	CUYD	FOUNDATION STABILIZATION
28.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
1.00	LS	CLEARING AND GRUBBING
3,444.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
917.00	CUYD	ROCK EXCAVATION
2,067.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
496.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
4,725.00	SQYD	SALVAGED TOPSOIL
1.00	MGAL	WATER (GRADING) (SET PRICE)
45.90	CUYD	CONCRETE (GRADE 4.0) (RCB)
5,520.00	LBS.	REINFORCING STEEL (GRADE 60)
64.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
12.00	LNFT	CROSS ROAD PIPE (15") (RCP)
2.00	EACH	END SECTION (15") (RC)
1.00	EACH	END SECTION (24") (RC)
22.00	LNFT	STORM SEWER (24") (RCP)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
23.00	LNFT	4" PIPE UNDERDRAINS (GK)
1.00	EACH	GUIDEPOSTS
2.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
151.00	LBS.	TEMPORARY FERTILIZER (15-30-15)
38.00	LBS.	TEMPORARY SEED (CANADA WILD RYE)
85.00	LBS.	TEMPORARY SEED (GRAIN OATS)
85.00	LBS.	SEED (STERILE WHEATGRASS)
79.50	LBS.	SOIL EROSION MIX
381.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
3,173.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE G)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
15.00	LNFT	BIODEGRADABLE LOG (9")
20.00	LNFT	BIODEGRADABLE LOG (12")
170.00	LNFT	BIODEGRADABLE LOG (20")
170.00	LNFT	FILTER SOCK (18")
1.00	LS	SWPPP DESIGN
20.00	EACH	SWPPP INSPECTION
30.00	EACH	WATER POLLUTION CONTROL MANAGER
1,044.00	LBS.	MULCHING TACKING SLURRY
7.88	TON	MULCHING

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: January 19, 2022

DATE: 12/16/2021
TIME: 08:58am

522016595 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
2,957.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
4,944.00	SQYD	AGGREGATE BASE (AB-3) (6")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
190.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
380.60	LNFT	FENCE (WOVEN WIRE) (TYPE A OR B)
1.00	EACH	POSTS (CORNER) (WOVEN WIRE TYPE A OR B)
2.00	EACH	POSTS (END) (WOVEN WIRE TYPE A OR B)
159.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
106.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)
1.00	LS	SIGN (REMOVE AND RESET)
3,385.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
329.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
165.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
89.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
16.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
410.00	LBS.	FERTILIZER (13-13-13)
49.00	LBS.	FERTILIZER (15-30-15)
1.00	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
7.00	LBS.	SEED (BUFFALO GRASS) (TREATED)
10.00	LBS.	SEED (CANADA WILD-RYE)
74.00	LBS.	SEED (RYEGRASS) (PERENNIAL)
5.00	LBS.	SEED (SAND BLUESTEM GRASS) (GARDEN COUNTY)
1.00	LBS.	SEED (SAND DROPSEED)
2.00	LBS.	SEED (SAND LOVEGRASS) (BEND)
18.00	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
10.00	LBS.	SEED (STERILE WHEATGRASS)
1.00	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
74.00	LBS.	SEED (FESCUE) (TALL) (ENDOPHYTE-FREE)
14.00	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
10.00	LBS.	SEED (NATIVE WILDFLOWER MIX 1)
2,600.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
3,640.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
3,380.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
21,170.00	EADA	CHANNELIZER (PORTABLE)
7,800.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
260.00	EADA	ARROW DISPLAY
260.00	EADA	PORTABLE CHANGEABLE MESSAGE SIGN
71.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
7,045.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***